EXHIBIT C - WORK-COMPLETION / DELIVERABLE SCHEDULE

Contractor shall furnish sufficient forces, facilities equipment and materials necessary along with such hours, including extra shifts
and overtime operations, so as to prosecute the Work/Deliverable to completion in accordance with the following major Contract
dates:

Work / Liguidated
Deliverable Description Schedule Damages Amount
Schedule Per Calendar Day*
No. 1 calendar days after

effective start date of [Contract |,

No. 2 calendar days after

effective start date of

No. 3 calendar days after

effective start date of [Contract |

No. 4 calendar days after

effective start date of .

No. 5 calendar days after

effective start date of .

calendar days after

No-© effective start date of [Contract |
* The maximum liquidated damages for which the Contractor shall be liable shall be $ per day for failure to meet any

or all Milestones.
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