
EXHIBIT C - WORK-COMPLETION / DELIVERABLE SCHEDULE

Contractor shall furnish sufficient forces, facilities equipment and materials necessary along with such hours, including extra shifts
and overtime operations, so as to prosecute the Work/Deliverable to completion in accordance with the following major Contract
dates:

* The maximum liquidated damages for which the Contractor shall be liable shall be $________ per day for failure to meet any
or all Milestones.
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Work /
Deliverable
Schedule

Description Schedule
Liquidated

Damages Amount 
Per Calendar Day*

No. 1 ______ calendar days after
effective start date of        .

No. 2 ______ calendar days after
effective start date of        .

No. 3 ______ calendar days after
effective start date of        .

No. 4 ______ calendar days after
effective start date of        .

No. 5 ______ calendar days after
effective start date of        .

No. 6 ______ calendar days after
effective start date of        .
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