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LOI-01 NOTICE AND INVITATION

DATE: Wednesday, January 16, 2019

ATTENTION: PROSPECTIVE PROPOSER

SUBJECT: REQUEST FOR PROPOSAL No. PS60032
SOLICITATION TITLE: METRO PHOTO ENFORCEMENT PROGRAM

The Los Angeles County Metropolitan Transportation Authority (LACMTA) has established a contracting
opportunity to provide the following: Seeking a qualified contractor to provide service of photo enforcement.
This project is detailed in the Scope of Services, Exhibit A. The resultant contract, if awarded, will be federally
funded and is subject to fiscal year funding.

You are requested to submit to LACMTA a Proposal to furnish all Services, including, but not limited to, all
management, labor, or materials and other related items required for the performance of a contract resulting
from this Request for Proposal (RFP) on a(n) Firm Fixed Price basis. All Services provided under the resulting
contract ("Contract”) shall be completed no later than Wednesday, June 30, 2027.

Proposals in response to this solicitation must be submitted in sealed envelopes by mail or hand delivered to
the address below and received by LACMTA no later than 2:00 p.m. on Wednesday, February 27, 2019. The
only acceptable evidence to establish the time of receipt is the date/time stamp imprinted upon the Proposal

package by the date/time recorder at the 9th floor procurement reception desk.

Los Angeles County

Metropolitan Transportation Authority (LACMTA)
One Gateway Plaza

Los Angeles, CA 90012-2952

9th Floor Procurement Reception Desk

RFP No. PS60032

Questions regarding this RFP are due by 12 P.M. (PST), February 12, 2019.

The 9th floor procurement reception desk is open Monday through Friday (except holidays) between the hours
of 9:00 a.m. and 4:00 p.m.

The following must be included in the Proposal:

A. One (1) hard copy original and one (1) unalterable electronic copy (i.e., flash drive or CD/DVD) of:

Volume | - Technical Proposal;

Volume Il - Certification Forms;

Volume Il - Price Proposal*; and

Volume IV - DEOD Forms and Required Documents*.

*VOLUMES 11l AND IV SHALL BE SUBMITTED TOGETHER IN A SEALED ENVELOPE SEPARATE

LACMTA ISSUE DATE: January 16, 2019
Metro Photo Enforcement Program
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FROM VOLUMES | AND ILI.

B. Additional Copy(ies) - three (3) unalterable electronic copy(ies) of Volume | only.
LOI-02 DEFINITIONS
Refer to the Contract Documents, including, but not limited to, the Section titled GLOSSARY OF TERMS in the

General Conditions for the meaning of various abbreviations, acronyms and terms used in this RFP but not
defined herein.

LOI-03 AVAILABILITY OF SOLICITATION DOCUMENTS

The RFP documents, except for any drawings, are available for download through LACMTA's Vendor Portal
(Open Salicitations).

LOI-04 COMMUNICATION WITH LACMTA

All communications in connection with this RFP shall be provided as follows:
Contract Administrator:

- By U.S. Mail, FedEX, UPS or courier:
Los Angeles County
Metropolitan Transportation Authority
One Gateway Plaza
Los Angeles, CA 90012-2952

Attention: Victor Zepeda, Contract Administrator
RFP No. PS60032

« By electronic mail at zepedav@metro.net

Diversity & Equal Opportunity: Violeta Aguilos at (213) 922-2639
Ethics or Lobbyist Registration Information: (213) 922-2900
Pre-Qualification Department: (213) 922-4130

LOI-05 PRE-PROPOSAL CONFERENCE

LACMTA will hold a Pre-Proposal Conference. Proposers are invited to attend the Pre-Proposal Conference.
Attendance is not mandatory to be considered for award of a contract; however, when a Pre-Proposal
Conference is held, attendance is an essential part of Good Faith Efforts.

Pre-Proposal Conference
Time and Date: 1:00 p.m. on Wednesday, February 6, 2019
Metro
Location: One Gateway Plaza
LACMTA ISSUE DATE: January 16, 2019
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Los Angeles, CA 90012
Huntington: Room 03-30A

LACMTA does not pay for parking or validate tickets.
After the Pre-Proposal meeting, a Meet the Prime/DBE Network session will follow from 2pm to 2:45pm.

Please send the CA an email if you plan to participate in the Pre-Proposalmeeting and Meet/Greet Event by
January 31, 2019.

LOI-06 WORKSITE VISIT (RESERVED)

LOI-07 BASIS OF AWARD

A. The Contract award will be made to the Proposer whose Proposal meets the requirements of the RFP and
is most advantageous to LACMTA based upon the Proposal Evaluation Criteria found in Exhibit 3.
LACMTA reserves its rights, including, but not limited to, those identified in the Instructions to Proposers,
LACMTA RIGHTS, and to be the sole judge of the merits of the respective Proposals received.

B. If this Contract provides for options, LACMTA will evaluate the option pricing at the time it considers
Proposals. LACMTA's inclusion of an option in a request for proposal or any contract awarded shall not
obligate LACMTA to exercise the option, or to preclude LACMTA from initiating a new solicitation for the
services to which the option applies.

LOI-08 EXHIBITS

This solicitation incorporates all Exhibit documents, including but not limited to, those identified as Exhibits

(Solicitation) and Exhibits (Contract), with the same force and effect as if they were provided in this solicitation
in full text.

LOI-09 CONTRACT DOCUMENTS

A sample copy of all Contract Documents is included as part of this solicitation.
LOI-10 MILESTONE PAYMENTS (RESERVED)

LOI-11 INDEMNITY

Any contract awarded pursuant to this RFP will contain the indemnity provisions included in the Section titled
LIABILITY AND INDEMNIFICATION in the General Conditions, which will require the Proposer to indemnify
LACMTA as provided therein.

LOI-12 LIQUIDATED DAMAGES (RESERVED)

LOI-13 SOLICITATION LINKS
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This solicitation may reference the following electronic webpages/links. The following listing is provided for the
convenience of the Proposers and LACMTA does not warrant it to be an all-inclusive listing. Other links may be
identified in other solicitation documents or Contract Documents.

« Vendor Portal (Open Solicitations)

« Office of Business & Economic Opportunity (OBEO)

« Transportation Business Advisory Council (TBAC)

« SB Programs Payment Reporting System Contractor & Subcontractor User Guide

« BLS North American Industry Classification System (NAICS)

» US Census North American Industry Classification System

« Metro Contractor Pre-Qualification Program

« LACMTA Lobby Ordinance (Applicable Law)

« LACMTA Contractor's Code of Conduct

» Protest Instructions (protest procedures)

« Labor Compliance Manual

« Living Wage and Service Contractor Worker Retention Policy Manual

« LACMTA Administrative Code

« Environmental Policy

» Federal Transit Administration (Drug and Alcohol)
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LOI-14 DBE COMP PROGRAM

Bidders/Proposers are hereby notified that:

This project is funded in whole or in part with US Department of Transportation (DOT) funds and will
comply with LACMTA's Race Conscious Disadvantaged Business Enterprise (RC DBE) Program
requirements. LACMTA shall not discriminate on the basis of race, color, national origin, or sex in the
award and performance of any federal-assisted contract or in the administration of its DBE program or
the requirements of 49 Code of Federal Regulations (C.F.R.) Part 26, as amended.

A. LACMTA established a "Race Conscious Disadvantaged Business Enterprise" (RC DBE) contract goal
for this project in the percentage of:

Twenty-Three Percent (23%) of the Total Contract Price.

For a Bidder/Proposer to be considered responsive to the RC DBE goal, they must:

1.

Meet or exceed the DBE goal by the bid/proposal due date. If the RC DBE goal is nhot met at the time
of bid/proposal submittal, Bidder/Proposer must submit Good Faith Efforts (GFE) documentation with
its bid/proposal. Bidder/Proposer determined to have not adequately documented GFE will be deemed
non-responsive to the RC DBE goal. Bidders/Proposers are referred to the DBE Instructions to
Bidders/Proposers for additional GFE requirements.

Bidder/Proposer shall provide LACMTA, as part of its bid/proposal, a complete list (including names
and addresses) of all subcontractors (DBE and non-DBE) who will perform any portion of the required
scopes of work. Bidder/Proposer shall include the scope of work and dollar amount(s) committed to
each subcontractor.

RC DBE contract goal(s) applies(y) to all federal DBE groups which includes: African Americans, Asian
Pacific Americans, Native Americans, Hispanic Americans, Subcontinent Asian Americans, and
Women (including Caucasian Women).

DBE INSTRUCTIONS TO BIDDERS/PROPOSERS provide guidelines on how DBE commitments will
be counted toward the goal and designates the DBE Commitment Forms that must be completed and
submitted by all Bidders/Proposers by the bid/proposal due date.

DBEs must perform a commercially useful function (CUF) during the performance of the contract. A
DBE is presumed to be performing a CUF when it performs and exercises responsibility for at least
thirty percent (30%) of the total cost of the contract work with its own workforce. LACMTA encourages
Primes to consider joint venture opportunities with DBE firms. The DBE partner(s) shall perform a
CUF. Currently, instruction for counting and calculating DBE credit is included in the INSTRUCTIONS
TO BIDDERS/PROPOSERS. As referenced in the instructions, LACMTA will only credit DBE
participation for firms performing a CUF.

The level of DBE participation Bidders/Proposers commit to in its bid/proposal becomes the
Bidder's/Proposer's DBE contract commitment. The DBE commitment will be listed in the Special
Provisions of the contract and shall be enforced by LACMTA. After award, DBE commitments shall
apply to contract options, changes and/or modifications. While the overall goal is 30% DBE, LACMTA
will monitor DBE commitments for each task order issued throughout the contract term, as described in
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the Contract Compliance Manual (Federal), General Conditions and Special Provisions of the contract.

7. All DBE firms must be certified under the California Unified Certification Program (CUCP) by the
bid/proposal due date. A List of Certified Firms is provided as Exhibit 4 for your convenience, and may
be used to assist with outreach efforts. An additional resource is the online CUCP database inclusive of
certified DBEs from all certifying agencies participating in the CUCP. Access the CUCP database from
the Department of Transportation, Civil Rights, Business Enterprise Program website at:
http://www.dot.ca.gov/ha/bep.

a. Click on the link in the left menu titled Disadvantaged Business Enterprise (DBE)

b. Click on Search for a DBE Firm

c. Click on Click here To Access DBE Query Form

d. Searches can be performed by one or more criteria

e. Follow instructions on the screen

f. "Civil Rights Home," and "Caltrans Home" links are located at the top of the query form.
B. DBE Contracting Outreach and Mentoring Plan (COMP) is required for this Project.

1. At a minimum, Proposers shall mentor a total of (Two firms) for Protégé development as part of the
SBE/DVBE Contracting Outreach and Mentoring Plan (COMP).

2. Bidders/Proposers must submit as part of its bid/proposal a DBE Contracting Outreach and Mentoring
Plan (COMP) evidencing how it will achieve its listed commitments through the utilization of DBE firms
for the project. Bidders/Proposers shall include in its plan creative strategies and innovative
non-traditional approaches to include DBE's in all phases of subcontracting, inclusive of a mentor
protégé development approach. The DBE COMP will be reviewed and approval by LACMTA.

3. Bidders/Proposers shall host at least one outreach event with the DBE and small business community
and stakeholders. Bidders/Proposers shall submit with its bid/proposal an assessment of the event(s) in
the executive summary of the DBE COMP and describe plan to follow-up with DBE firms after contract
award to meet the DBE commitment. The outreach event shall be held at least fifteen (15) days prior to
the bid/proposal due date. Bidders/Proposers are required to notify the Diversity & Economic
Opportunity Department (DEOD) assigned Contract Compliance Officer of their DBE outreach event(s).
LACMTA may attend as an observer but are not obligated to attend. Bidders/Proposers are responsible
for their own outreach to the DBE and small business community. LACMTA is willing to assist
Bidders/Proposers in their outreach efforts by posting event(s) advertisements to LACMTA outreach
calendar of events.

4. LACMTA expect Proposers to develop a subcontracting approach and implement initiatives, that would
include processes and procedures for outreach, prompt and expedited payment for DBES, provide
technical assistance initiatives, implement mentor protégé development plan, create opportunities for
joint venturing, teaming and partnering with DBE firms in the ordinary course of its business/teaming
strategy to exceed the stated goals. LACMTA is interested in hearing creative strategies and innovative
non-traditional approaches to include DBEs in all phases of subcontracting. The Contracting Outreach
and LACMTA Protégé Approach shall be included with forms submitted as required.
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Issued by:

LOS ANGELES COUNTY METROPOLITAN TRANSPORTATION AUTHORITY
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. PROPOSAL INSTRUCTIONS
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INSTRUCTIONS TO PROPOSERS

IP-01 PRE-QUALIFICATION REQUIREMENTS

A. All Proposers, proposed first-tier subcontractors, and material suppliers (supplying directly to LACMTA)
competing for award of contracts of $100,000 or more will be required to complete and submit a Contractor
Pre-Qualification Application. Failure to do so may cause your Proposal to be rejected as non-responsive.

B. Contractor Pre-Qualification Applications are due to the Pre-Qualification Office no later than the Proposal
due date and time. Do not put copies of pre-qualification documents in your Proposal. All first-tier
subcontractors must be pre-qualified prior to performing any Services. Contractor is responsible for
ensuring a timely submittal of all Contractor Pre-Qualification Applications.

C. For contact information, please refer to the Letter of Invitation (LOI). For detailed instructions, refer to the
Contractor Pre-Qualification Application which can be downloaded from LACMTA's Pre-Qualification
website, or provided by the Pre-Qualification Office.

IP-02 CONTRACTOR REGISTRATION LAW

To be considered for this contract, Proposers and their subcontractors must be registered with Department of
Industrial Relations to be eligible to propose and work on public works projects in accordance with California
Labor Code §1725.5.

Pursuant to California Labor Code 81725.5, no contractor or subcontractor may (1) be listed on a proposal for
a public works project unless registered with the Department of Industrial Relations, or (2) be awarded a
contract for public work on a public works project unless registered with the Department of Industrial Relations.

A list of all registered firms may be found on the California Department of Industrial Relations (DIR) website so
that awarding bodies and contractors will be able to comply with requirements to only use registered
contractors and subcontractors.

LACMTA shall not accept any proposal nor award any contract without proof of the contractor's and
subcontractor's current registration.

IP-03 EXAMINATION OF RFP DOCUMENTS

A. All Proposals shall be submitted in strict accordance with the RFP documents.

B. Copies of the solicitation and LACMTA responses to all written questions, requests for interpretation, and
requests for clarification will be available as provided in this RFP. The Proposer is solely responsible for the
examination of solicitation documents, reviewing all amendments, and comprehending all conditions that

may impact the Proposal and the performance of the Services should the Proposer be selected. Failure of
the Proposer to examine and inform itself is at its sole risk.

IP-04 INTERPRETATION OF RFP DOCUMENTS

A. Requests for interpretation or clarification of the solicitation documents shall be submitted in writing. All

LACMTA ISSUE DATE: January 16, 2019
Metro Photo Enforcement Program
RFP No. PS60032


https://www.metro.net/about/business/pre-qualification/

Page 16 of 113

written requests shall be submitted to the Contract Administrator identified in the LOI. Written responses to
requests for interpretation or clarification will be provided to all prospective Proposers.

. To ensure that responses are provided to all prospective Proposers, inquiries shall be received at least ten

(10) working days prior to the submittal due date. Where such interpretation or clarification requires a
change in the solicitation documents, LACMTA will issue an amendment.

LACMTA shall not be bound by, and the Proposers shall not rely on for any purpose, any oral interpretation
or oral clarification of the solicitation documents.

IP-05 COMMUNICATION WITH LACMTA OTHER THAN THE CONTRACT ADMINISTRATOR

Any written correspondence with the following support groups should include a copy to the attention of the
Contract Administrator identified in the LOI.

A.

Pre-Qualification addressed in PRE-QUALIFICATION REQUIREMENTS, which should be directed to the
Pre-Qualification Department as indicated in the LOI, and

Diversity and Economic Opportunity, which should be directed to the Diversity and Economic Opportunity
Department (DEOD), as indicated in the LOI.

IP-06  AMENDMENTS

A.

LACMTA reserves the right to revise the solicitation documents prior to the Proposal submittal due date.
Such revisions, if any, will be made by amendment to this RFP.

Proposers shall acknowledge receipt of all amendments to the solicitation documents in the Proposal
Letter. Failure to acknowledge receipt of all amendments and to include all the requirements of the
amendments in the Proposal may render the Proposal unacceptable and cause it to be rejected.

Prior to submitting the Proposal to LACMTA for consideration, each Proposer is responsible for checking
the LACMTA website to ensure that it has received all applicable amendments.

IP-07 PREPARATION OF SUBMITTAL

A.

D.

The Proposal shall be formatted in accordance with the requirements specified in the solicitation
documents (see Submittal Requirements). Proposers shall complete and submit all required forms in
accordance with the directions specified in this RFP and on the forms provided herein. All required
explanatory narratives and the supplementary data are to be included with the Proposal forms as indicated.

Proposals shall contain concise written materials that enable the reviewer to clearly understand the
Proposer's capabilities.

Proposals shall specifically describe the Proposer's role and relationship to its proposed subcontractors
and suppliers, and describe the work allocation and organizational controls interfaces with said proposed
subcontractors and suppliers.

Pencil or erasable ink shall not be accepted. Initial all modifications made to the Proposer's entries and
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identify the Proposer's name on the top right of each page, or subcontractor's name when applicable.
Liquid or dry correction materials shall not be used.

Failure to comply with the requirements outlined in these solicitation documents may render a Proposal
incomplete and may cause rejection of the Proposal. This RFP does not commit LACMTA to enter into a
contract nor does it obligate LACMTA to pay for any costs incurred in the preparation and submission of
Proposals.

IP-08 MODIFICATIONS AND ALTERNATIVE PROPOSALS

A. Proposers are cautioned to limit exceptions, conditions, qualifications and limitations to the provisions of

B.

this RFP as they may be determined by LACMTA to cause the Proposal to be deemed non-responsive.
LACMTA may determine in its sole discretion whether a Proposal is responsive and reserves the right but
assumes no obligation to waive deficiencies, informalities and irregularities to the maximum extent
permitted by law.

Proposers submitting conforming Proposals may submit alternate Proposals to this RFP as complete
separate Proposals if the alternate Proposals offer technical improvements or modifications that are to the
overall benefit of LACMTA. An alternate Proposal must be equal to or better than the original requirements
of the Contract Documents, as determined by LACMTA in its sole discretion. LACMTA reserves the right,
at its sole discretion, to accept or reject any alternate Proposal. An alternate Proposal will not be
considered by LACMTA if it would reduce quality, performance or reliability. The decision to accept or
reject an alternate Proposal shall not be grounds for protest by any Proposer. Oral or telephonic Proposals
and/or modifications shall not be considered.

Any alternative Proposals accepted by LACMTA will be evaluated in accordance with the Evaluation
Criteria in this RFP.

IP-09 SIGNING OF PROPOSAL AND AUTHORIZATION TO NEGOTIATE

A. An Authorized Representative with the full legal authority to commit the Proposer shall execute the

B.

Proposal Letter and all required Proposal forms and other solicitation documents.

If the Proposer is a joint venture or partnership, it shall submit with its Proposal a duly notarized Venturer or
Partner-executed Irrevocable Power of Attorney that designates the Proposer's Authorized Representative
and a copy of the properly executed Joint Venture or Partnership Agreement. The Proposer's Authorized
Representative shall be empowered to execute the Proposal on behalf of the Proposer and to act for and
bind the Proposer in all matters relating to the Proposal. The Irrevocable Power of Attorney and the Joint
Venture or Partnership Agreement shall specifically state that each venturer or partner shall be jointly and
severally liable for any and all of the duties and obligations of the Proposer that are assumed under any
contract arising from the Proposal. The Proposer's Authorized Representative shall execute the Proposal
on behalf of the joint venture or partnership in its legal name.

C. Proposers shall submit sufficient documentation to (1) establish the legal authority of the identified

Authorized Representative(s) to act on behalf of the Proposer, and (2) define the scope of the Authorized
Representative's authority.

IP-10 SUBMISSION OF PROPOSAL
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A. LACMTA will accept Proposals submitted by the Proposer at the address and place shown in the LOI, up to
the date and time shown therein.

B. Itis the Proposer's sole responsibility to see that its Proposal is received as required. LACMTA may leave
unopened any Proposal received after the date and time for receipt of Proposals. Any such unopened
Proposal may be returned to the Proposer.

IP-11 PROPOSAL EVALUATION PROCESS

A. LACMTA will review and evaluate the Proposals in accordance with the Evaluation Criteria, Exhibit 3, and
the requirements of the solicitation documents, including any Good Faith Efforts submittals. Following the
evaluation period, the Notice of Intent to Award will be sent to all proposers and posted on LACMTA's
website.

B. During the Proposal evaluation period, staff shall determine if Proposals are responsive and Proposers are
responsible. Responsiveness is defined to mean the Proposal must comply in all material respects with
the RFP, as determined by LACMTA. Responsibility is defined as the apparent ability of the Proposer to
meet and successfully complete the requirements of the Contract. Responsibility determination includes,
but is not limited to, consideration of a Proposer's trustworthiness, the quality of past performance, financial
ability, and fitness and capacity to provide the proposed Services in a satisfactory manner. Proposers may
be required by LACMTA to present further evidence that they have successfully performed similar services
of comparable magnitude or provide other proof satisfactory to LACMTA that they are competent to
successfully perform the Services.

C. A debriefing is available to Proposers after award. Proposers must request the debriefing in writing within

five (5) days of receipt of the Notice of Intent to Award. Any request for a debriefing should be addressed
to the Contract Administrator identified in the LOI.

IP-12 WITHDRAWAL OF SUBMITTAL
The Proposer, by means of a written request signed by the Proposer's Authorized Representative, may

withdraw a Proposal. Such written request shall be delivered to the Contract Administrator identified in the LOI
prior to the award recommendation.

IP-13 LACMTA RIGHTS

LACMTA may investigate the qualifications and responsibility of any Proposer under consideration, inclusive
of, but not limited to, the information provided in the Contractor Pre-Qualification Application, Proposal, or any
other information available to LACMTA. LACMTA may require confirmation of information furnished by a

Proposer, and require additional evidence of qualifications and responsibility to perform the Services described
in this RFP.

LACMTA reserves the right to take any of the actions below:

A. Reject any or all of the Proposals, at its discretion;

B. Remedy errors in the RFP;
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C. Cancel the entire RFP;

D. Issue subsequent RFP;

E. Amend the RFP before and after receipt of Proposals;

F. Exercise its sole discretion to determine matters of responsiveness and issues that may be cured or
addressed through evaluation of the criteria and sub-criteria identified in the RFP, and request further or
additional information from any or all Proposers;

G. Appoint evaluation committees to review Proposals;

H. Seek the assistance of outside technical experts to review Proposals;

Request clarification from any or all Proposers of any information contained in Proposals;

Conduct discussions with any or all of the Proposers;

K. Approve or disapprove the use of particular subcontractors and suppliers;

L. Establish a list of Proposers within a competitive range for purposes of discussions or negotiations;

M. Solicit best and final offers (BAFO) from all or some of the Proposers;

N. Exercise its discretion in evaluating Proposals according to the Evaluation Criteria to determine the
Proposal most advantageous to LACMTA,;

O. Negotiate with any, all or none of the Proposers;

P. Award a contract to one or more Proposers;

Q. Accept other than the lowest priced Proposal;

R. Disqualify the Proposal(s) upon evidence of an organizational conflict of interest, false or misleading
certifications or representations in its Proposal, or collusion with intent to defraud or other illegal practices
on the part of the Proposer(s);

S. Waive any informalities or irregularities in any Proposal, to the extent permitted by law;

T. Award a contract without interviews, discussions or negotiations;

U. Require, as a condition to the award of any contract, security from Proposers for the full and faithful
performance and completion of the contract in a form determined by LACMTA in its sole discretion,
including without limitation payment bonds, performance bonds, letters of credit and guarantees from
shareholders of the Proposer or otherwise;

V. Require, in its sole discretion, Proposers to provide current cost and pricing data;

W. Examine any books, records, accounts and other documents of any Proposer as it relates to the Proposal;
and
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X. Accept, reject, or negotiate the terms of any alternate Proposal.

IP-14 PUBLIC RECORDS ACT

A. Responses to this RFP are subject to the provisions of the California Public Records Act (California Code
Government Code § 6250 et seq.).

B. Any documents, including financial records, provided by the Proposer/Contractor to LACMTA marked
"Trade Secret," "Confidential," or "Proprietary" provided by the Proposer/Contractor to LACMTA shall be
handled in accordance with the Section titted PUBLIC RECORDS ACT in the Regulatory Requirements.

IP-15 DISQUALIFICATION OF PROPOSERS

A. Federal rules regarding Organizational Conflict of Interest apply to this procurement. See latest version of
FTA Circular 4220.1.F. Any person, firm, corporation, joint venture or partnership, or subcontractor
determined to have an organizational conflict of interest is subject to disqualification. Award of this contract
may result in the successful Proposer's ineligibility to participate in certain future contracts due to
organizational conflict of interest.

B. After the RFP is issued, any person, firm, corporation, joint venture or partnership, or other interested party
that has discussions regarding this RFP with anyone at LACMTA other than the Contract Administrator
identified in the LOI, may be considered to have gained an unfair competitive advantage, except for
communications with LACMTA as stated in the LOl, COMMUNICATION WITH LACMTA. Proposers shall
comply with the LACMTA Lobby Ordinance and LACMTA Contractor's Code of Conduct. Non-compliance
with these regulations could lead to disqualification.

IP-16 FILING OF PROTESTS

A. All protests must be filed and resolved in accordance with LACMTA's Protest Procedures.

B. Appeals from the denial of Pre-Qualification must be filed and resolved in accordance with LACMTA's
procedures for denial of Pre-Qualification (available for download at LACMTA's Pre-Qualification website).

IP-17 EVALUATION CRITERIA EXHIBIT

This solicitation incorporates the Evaluation Criteria document(s) as an exhibit. Please see Exhibit 3 for the full
text of the Evaluation Criteria document(s).

IP-18 BIDDERS LIST FORM

A. In accordance with 49 C.F.R. 26.11(c), LACMTA is required to maintain a Bidders List, consisting of all
firms bidding/proposing on prime contracts and bidding/proposing or quoting subcontracts, who seek an
award or participation on LACMTA contracts funded in whole or in part with federal funds. Each Bidders
List is a compilation of bidders, proposers, quoters, subcontractors, manufacturers, and suppliers of
materials who have submitted bids/proposals during the advertising period of a specific contract.

B. If the LOI identifies this RFP as federally funded, all businesses are required to complete and submit a
Bidders List Form (Exhibit 5) when submitting a bid, proposal, or quote directly to LACMTA.
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C. All businesses that submit a bid, proposal, or quote directly to LACMTA must also ensure that all of its
guoting subcontractors, suppliers, manufacturers and suppliers that the bidder/proposer included in its
response to LACMTA, are required to complete and submit a Bidders List Form (Exhibit 5).

D. Bidders List Forms (Exhibit 5) are due with the bid/proposal. Failure to submit the Bidders List Form(s)
may deem the bid/proposal non-responsive.

E. LACMTA will use the Bidders List to identify the universe of DBE and non-DBE contractors and

subcontractors who seek to work on LACMTA contracts for use in establishing LACMTA's overall DBE
goals.

END OF INSTRUCTIONS TO PROPOSERS
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DEOD INSTRUCTIONS

DI-01 - INSTRUCTIONS TO BIDDERS/PROPOSERS

SECTION 100 - DBE PROGRAM

100 FEDERAL OBLIGATION: This contract is subject to the requirements of Title 49, Code of Federal
Regulations, Part 26, Participation by Disadvantaged Business Enterprises in Department of Transportation
Financial Assistance Programs.

101 LACMTA POLICY STATEMENT: Itis LACMTA's policy to provide equal opportunity for Disadvantaged
Business Enterprises (DBE), as defined in 49 C.F.R. Part 26, to receive and participate on DOT-assisted
contracts. It is also our policy to:

A. Ensure nondiscrimination in the award and administration of DOT-assisted contracts;
B. Create a level playing field on which DBEs can compete fairly for DOT-assisted contracts;
C. Ensure that LACMTA's DBE program is narrowly tailored in accordance with applicable law;

D. Ensure that only firms that meet 49 C.F.R. Part 26 eligibility standards are permitted to participate as
DBEs;

E. Help remove barriers to the participation of DBEs in DOT-assisted contracts; and

F. Assist the development of firms that can compete successfully in the market place outside the DBE
program.

102 INTERPRETATION: Any conflict, error, omission or ambiguity which may arise between these
instructions and the federal regulations or the above mentioned DBE Program obligation, shall be resolved first
in favor of the federal regulations and second the DBE Program. Failure of a Bidder/Proposer, its
subcontractors, consultants, suppliers or other entities to carry out these requirements may be grounds for
LACMTA to implement administrative penalties or other remedies imposed by LACMTA.

103 SUSPENSION OR DEBARMENT: Suspension or debarment proceedings may be initiated by LACMTA
against any firm that:

A. Attempts to participate in a DOT-assisted program as a DBE and does not meet the eligibility criteria stated
in the certification standards for DBE programs; or on the basis of false, fraudulent or deceitful statements;
or under circumstances indicating a serious lack of business integrity or honesty.

B. Attempts to use false, fraudulent or deceitful statements or representations in order to meet its DBE
administrative requirements, or uses another firm that does not meet the DBE eligibility criteria stated in the
certification standards.

In accordance with 49 C.F.R. Part 26.107 DOT may take action itself through its Fraud and Civil Remedies
Program or refer the matter to the Department of Justice for prosecution under appropriate criminal statutes.
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LACMTA may refer any false, fraudulent, or dishonest conduct to the attention of the Department of
Transportation in connection with the DBE program, so that DOT can take the steps (e.qg., referral to the
Department of Justice for criminal prosecution, and/or referral to the DOT Inspector General, action under
suspension and debarment or Program Fraud and Civil Penalties rules).

104 LACMTA OVERALL DBE GOAL: LACMTA has established a triennial overall DBE goal for DBE
participation. LACMTA will use both Race-Conscious (RC) and Race-Neutral (RN) measures to achieve its
overall goal. To ascertain whether the overall DBE goal is being achieved, LACMTA will monitor contractor's
DBE commitments and will track the payments to all firms (DBE and Non-DBE).

105 DBE MEASURES: Race Conscious (RC) DBE Measures for FTA funded contracts include setting RC
DBE contract goals for the participation of DBE groups found in LACMTA's Disparity Study to have significant
statistical disparity in LACMTA contracting. The RC DBE groups are African Americans, Asian Pacific
Americans, Native Americans, Hispanic Americans, Subcontinent Asian Americans and Women (including
Caucasian Women).

DBE Measures for FHWA funded contracts include setting DBE contract goals for the participation of DBE
groups found in the California Department of Transportation (Caltrans) DBE Program, as amended.

106 RACE NEUTRAL (RN) DBE MEASURES: The DBE group(s) that have not been found in LACMTA's
Disparity Study to have significant statistical disparity in LACMTA contracting and cannot be counted toward
the RC DBE contract goal, but will be counted as RN DBE participation in accordance with 49 C.F.R. Part 26.

Participation by all DBE groups will be tracked and reported to meet LACMTA's overall DBE goal.
SECTION 200 - DBE PARTICIPATION

200 DBE CONTRACT GOAL: DBE goals are established based on the analysis of the scope of work, and the
availability of DBE firms that are ready, willing, and able to perform. If established, the contract goal is listed in
the LOL.

If a contract goal is not established, Bidders/Proposers are encouraged to utilize DBE firms when opportunities
are available during the performance of the contract. The successful Bidder/Proposer will be required to report
DBE participation throughout the period of performance. DBE participation obtained when a contract goal is
not established is counted as RN participation.

201 RESPONSIVENESS TO CONTRACT GOAL: If a RC DBE contract goal is established for this contract,
obtaining the contract goal is a matter of responsiveness. Bidders/Proposers are required to document
sufficient DBE participation to meet the goals, or alternatively, document adequate good faith efforts (GFE).
Bidders/Proposers shall provide the following:

A. Names and addresses of DBE firms that will participate in this contract;

B. Description of the work each DBE will perform. To count toward meeting the DBE goal, each DBE firm
must be certified in a NAICS code applicable to the scope of work the firm would perform on the contract;

C. Dollar commitments of each DBE firm participating;
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D. Written documentation of the Bidder's/Proposer's commitment to use a DBE subcontractor whose
participation it submits to meet the contract goal;

E. Written confirmation of prime contractor's commitment to each listed DBE, including the scope(s) of work
and dollar commitment; and

F. If the contract goal is not met, evidence of good faith efforts must be submitted by bid/proposal due date.
Documentation of good faith efforts shall include copies of all DBE and non-DBE subcontractor quotes
submitted to the Bidder/Proposer, when a non-DBE subcontractor was selected over a DBE for scopes of

work identified (see Section 400 GFE Requirements).

In addition, the Bidders/Proposers shall submit

Form H - Bidder/Proposer Notarized Certification of Good Faith Efforts with their GFE documentation (see
Exhibit 1).

202 CONTRACTOR ASSURANCE: The Bidders/Proposers shall make the following assurance and shall,
after contract award, include this assurance verbatim in each subcontract and/or purchase agreement awarded
to both DBE and non-DBE subcontractors, suppliers, truckers, and brokers:

Contractors, subrecipients, nor subcontractors shall discriminate on the basis of race, color, national origin,
or sex in the performance of this contract. The contractor shall carry out applicable requirements of 49
C.F.R. Part 26 in the award and administration of federally-assisted contracts. Failure by the contractor to
carry out these requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems appropriate, which may include, but is not limited to:

PwbdPE

Withholding monthly progress payments;
Assessing sanctions;

Liquidated damages; and/or
Disqualifying the contractor from future bidding/proposing as non-responsible.

203 DBE COMMITMENT FORMS: The Bidder/Proposer shall provide, as part of its Bid/Proposal, a complete
listing of DBE and non-DBE subcontractors that will perform any portion of the work/services, together with a
description of their statement of work/scope of services and dollar value of their participation.

Bidder/Proposer shall submit with its Bid/Proposal completed DBE Commitment Form 1 through Form 5 listed

below and found in Exhibit 1 (even if DBE goals were not established).

To Be Completed By
Form No. Form Name Bidder/Proposer All
(Includes DBE Subcontractors /
Primes) Suppliers
Form 1 | Proposed Subcontractors & Suppliers X
Form 2 | Affidavit X
Form 3 | Business Data Sheet X X
Form 4 | Proposed Lower Tier Subcontractors & Suppliers X
Form 5 | DBE Affirmation X X
(Only if subcontracting with DBE business)
LACMTA ISSUE DATE: January 16, 2019

Metro Photo Enforcement Program
RFP No. PS60032



Page 25 of 113

The Bidder/Proposer is required to complete and submit DBE Forms 1, 2 and 3. The Bidder/Proposer and
each DBE subcontractor are required to complete and submit Form 5.

All Subcontractors/Suppliers are required to complete and submit Form 3 and Form 4 (if they are
subcontracting). Subcontractors and Suppliers are required to complete and submit Form 5 if subcontracting
with a DBE business.

NOTE: All DBEs are included in the DBE contract goal: African Americans, Asian Pacific Americans, Native
Americans, Hispanic Americans, Subcontinent Asian Americans, and Women (including Caucasian Women).
Only RC DBEs listed in the Bidder's/Proposer’s bid or proposal will be counted towards the contract goal.

LACMTA will achieve its overall DBE goal using race conscious and race neutral measures in accordance with
the US Department of Transportation DBE Program Rule 49 Code of Federal Regulations, Part 26

204 DBE INFORMATION: Bidders/Proposers are informed of the following:

A. DBE firms must be certified by the California Unified Certification Program (CUCP) by bid/proposal due
date (reference Section 500 DBE Certification Requirements).

B. DBE firms must be certified in the North American Industry Classification System (NAICS) code(s)
representing the scope(s) of work listed for DBE credit.

C. DBE firms listed to meet the contract goal must be in the designated RC DBE groups (see Section 105
DBE Measures). Bidders/Proposers will receive credit toward the contract goal for DBE groups designated
as race conscious.

D. A DBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or
subcontractor, vendor of material or supplies, or as a trucking company. Bidders/Proposers are
encouraged to consider achieving the DBE goal by purchasing materials and commodities from DBE firms.

E. A DBE joint venture partner must be responsible for performing a clearly defined scope of work. DBE joint
venture partners must actually perform, manage and supervise the work with its own forces; and share in
the capital contribution, control, management, risks and profits of the joint venture commensurate with its
ownership interest.

F. DBE firms must perform a commercially useful function, by being responsible for the execution of a distinct
element of the work and must carry out its responsibility by actually performing, managing, and supervising
at least 30% of the project work with its own workforce (see Section 301 Commercial Useful Function).

205 REPLACEMENT OF A DBE FIRM: Prior to contract award, if a Bidder/Proposer lists a DBE firm that was
denied prequalification, the Bidder/Proposer shall replace the DBE firm with another DBE subcontractor. The
Bidder/Proposer shall notify the Diversity & Economic Opportunity Department of this occurrence, and shall
obtain prior written approval for replacement of the DBE firm. Bidder/Proposer shall document good faith
efforts to replace DBE firm by following the good faith effort steps outlined in Section 400 Good Faith Efforts
Requirements.

A Bidder's/Proposer's inability to find a replacement DBE at the original price is not alone sufficient to support a
finding that good faith efforts have been made to replace the original DBE. The Fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
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obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

SECTION 300 - COMMERCIAL USEFUL FUNCTION AND COUNTING DBE PARTICIPATION

300 COMMERCIAL USEFUL FUNCTION: To receive DBE participation credit towards the DBE contract
commitments, DBE firm(s) must perform a commercially useful function (CUF). A DBE must perform at least
30% of its listed work with its own workforce or must not subcontract a greater portion of the work than would
be expected on the basis of normal industry practices for that type of work. A DBE performs a CUF when it is
responsible for a clearly defined and distinct scope of work. DBE firms must be responsible for the execution of
the work and carrying out its responsibilities by actually performing, managing, and supervising the work
involved and normal industry practices.

LACMTA will count DBE patrticipation, for firms performing a CUF, in accordance with 49 C.F.R. Part 26.55.
When a DBE patrticipates in a contract, LACMTA will count only the value of the work actually performed by the
DBE toward the DBE contract goal(s).

A. DBE as the Prime Contractor: 100% DBE credit for that portion of the work performed by the DBE's own
forces, including the cost of materials and supplies, for a construction contract, obtained by the DBE for the
work of the contract, including supplies purchased or equipment leased by DBE (except supplies and
equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliates). When a
DBE subcontracts part of the work of its contract to another firm, the value of the subcontracted work may
be counted toward DBE goals only if the DBE's subcontractor is itself a DBE. Work that a DBE
subcontracts to a non-DBE firm does not count toward DBE contract goal(s).

B. DBE as a Joint Venture Contractor: 100% DBE credit shall apply to the clearly defined and distinct portion
of work performed by the DBE's own workforce.

C. DBE as a Subcontractor: 100% DBE credit shall apply to the work performed with the DBE's own forces,
including the cost of materials and supplies (does not include: the purchase of materials and supplies or
the lease of equipment by the DBE subcontractor from the prime contractor or its affiliates). Work that a
DBE subcontractor subcontracts to a non-DBE firm shall not be credited towards the DBE contract goal.

D. DBE as a Material Supplier or Broker:

1. 60% DBE credit for the cost of the materials or supplies purchased from a DBE regular dealer.
2. 100% DBE credit for the cost of materials or supplies obtained from a DBE manufacturer.

3. 100% DBE credit for the value of reasonable fees and commissions for the procurement of materials
and supplies if not a regular dealer or manufacturer.

E. DBE as a Trucker: 100% DBE credit for trucking participation provided the DBE is responsible for the
management and supervision of the entire trucking operation for which it is responsible. At least one truck
owned, operated, licensed and insured by the DBE must be used on the contract. Credit will be given for
the full value of all such DBE trucks operated using DBE employed drivers. DBE credit will be limited to the
value of the reasonable fee or commission received by the DBE if trucks are leased from a non-DBE
company. LACMTA uses the following six (6) factors in determining whether to count expenditures to a
DBE trucking firm, to determine if it is performing a commercially useful function:
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1. The DBE must be responsible for the management and supervision of the entire trucking operation for
which it is responsible on a particular contract and there cannot be a contrived arrangement for the
purpose of meeting DBE goals.

2. The DBE must itself own and operate at least one fully licensed, insured and operational truck used on
the contract.

3. The DBE receives credit for the total value of the transportation services it provides on the contract
using trucks it owns, insures, and operates using drivers it employs.

4. The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a
DBE. The DBE who leases the trucks from another DBE receives credit for the total value of the
transportation services the lessee DBE provides on the contract.

5. The DBE may also lease trucks from a non-DBE, including an owner-operator. The DBE who leases
trucks from a non-DBE is entitled to credit only for the fee or commission it receives as a result of the
lease arrangement. The DBE does not receive credit for the total value of the transportation services
provided by the lessee, since these services are not provided by a DBE.

6. For the purposes of determining whether a DBE trucking company is performing a commercially useful
function, a lease must indicate that the DBE has exclusive use of and control over the truck. This does
not preclude the leased truck from working for others during the term of the lease with the consent of
the DBE, so long as the lease gives the DBE absolute priority for use of the leased truck. Leased
trucks must display the name and identification number of the DBE.

SECTION 400 -GOOD FAITH EFFORTS

400 REQUIREMENTS: Bidders/Proposers are reasonably expected to take active and aggressive measures
sufficient to meet the DBE goal(s), even if not fully successful. LACMTA will consider whether the quality,
guantity, volume and intensity of the efforts were sufficient to meet the DBE goal. Mere pro forma efforts are
not good faith efforts and are not sufficient to meet the DBE contract requirements. Only those efforts made
prior to bid/proposal due date shall be considered for GFE evaluation. Form H of Exhibit 1, "Bidder/Proposer
Notarized Certification of Good Faith Efforts," must be submitted at the bid/proposal due date if the
Bidder(s)/Proposer(s) did not meet the goal.

GFE measures undertaken by a third party shall be at the Bidder's/Proposer's own risk and shall not relieve
Bidder(s)/Proposer(s) of the responsibility for meeting the GFE requirements. Bidder(s)/Proposer(s) shall also
identify all Third Parities utilized to prepare GFE responses for each GFE indicator.

401 RESPONSIVENESS: To determine if a Bidder/Proposer who failed to meet the DBE contract goal is
responsive, LACMTA will determine if the effort taken to obtain DBE patrticipation satisfies GFE requirements.
Further, LACMTA will ensure that all good faith effort information supplied by each Bidder/Proposer is
complete, accurate and adequately documented prior to award of any contract.

A. Any of the following conditions constitute failure to meet the contract goal and will require submittal of good
faith effort documentation:

1. The DBE commitment reflected in the DBE Commitment Forms is less than the DBE contract goal
established.
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2. Firms listed toward meeting the DBE contract goal that are not certified by the bid/proposal due date in
the NAICS codes for the listed work to perform.

If the Bidder/Proposer has not met the stated contract goal, documentation of its GFE must be submitted at
the time of bid/proposal due date.

LACMTA will evaluate each GFE item on a pass/fail basis. Bidders/Proposers:

1. Will receive either full or zero (0) points for each GFE item.

2. Must receive a score of 90 - 100 points to pass the GFE requirements.

3. Achieving a passing score of 90 or more points are considered responsive to the GFE requirements.

4. Who receive a score less than 90 points are considered to have failed the GFE requirements.

. LACMTA shall notify Bidders/Proposers in writing whether GFE requirements were met or not met. The

notification will explain the basis and include the reasons for the determination. If a Bidder/Proposer fails
GFE, the Bidder/Proposer will be provided the opportunity for administrative reconsideration of LACMTA's
GFE determination.

402 RECONSIDERATION: Bidders/Proposers shall receive written notification from LACMTA detailing the
results of their GFE evaluation. If the Bidder/Proposer failed to achieve adequate good faith efforts to meet the
established DBE goal(s), they shall have the right to request a Reconsideration Hearing. Hearing procedures
include:

A.

Right to Reconsideration Hearing: If a Bidder/Proposer receives notice that they failed GFE requirements,
they may request a reconsideration hearing. Hearing requests shall be made in writing, via U.S. Mail or
delivery service to LACMTA, Attn: Karen Gorman, GFE Reconsideration Officer, One Gateway Plaza, Mail
Stop 99-11-12, Los Angeles, CA 90012-2952. Requests may also be submitted by facsimile to the
Reconsideration Officer's ("RO") fax number at 213-922-2986, provided, however, that requests must be
received by the RO within two (2) business days after the date the Bidder/Proposer receives the GFE
determination notice. The Bidder/Proposer shall be presumed to have received the notification five (5) days
after the date of the DEOD notice letter. The RO shall provide DEOD with a copy of the hearing request.

Scheduling of Reconsideration Hearing: Upon receipt of a request for a reconsideration hearing, the RO or
his/her designee will contact the Bidder/Proposer and the DEOD to schedule the hearing. Reconsideration
hearings will be held no later than five (5) business days after receipt of the Bidder's/Proposer's request,
unless the RO agrees to extend this time period based on good cause. Extensions are disfavored.

Decision: The RO will provide a written decision to the Bidder/Proposer and DEOD within five (5) business
days of the hearing, or as soon as possible thereafter. The decision will explain the basis for finding that
the Bidder/Proposer did or did not meet the goal or make adequate good faith efforts to do so. Pursuant to
49 C.F.R. 26.53, the decision is final and not administratively appealable to any other person within
LACMTA, the United States Department of Transportation or any other authority.

403 GOOD FAITH EFFORTS STEPS: The achievement of good faith efforts (GFE) will be based on
evaluation of the following criteria in accordance with 49 C.F.R. Pt. 26.53, and 49 C.F.R. Pt. 26, App A.

(1) ADVERTISEMENT
(2) NOTIFICATION TO SMALL BUSINESS ORGANIZATIONS/COMMUNITY GROUPS
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(3) SELECT PORTION OF THE WORK TO BE SUBCONTRACTED

(4) REQUEST FOR BID/PROPOSAL, SPECIFICATION INFORMATION
(5) SOLICITATION FOLLOW-UP

(6) ASSISTANCE IN OBTAINING BONDS ANDINSURANCE

(7) ATTENDANCEAT PRE-BID/PRE-PROPOSAL CONFERENCE

(8) LIST OF SUBCONTRACTORS SUBMITTING BIDS/PROPOSALS
(99 COMMITMENT OF OTHER BIDDERS/PROPOSERS

(1) ADVERTISEMENT (10 POINTS)

(Ref: "Exhibit 1, Form A - Sample Advertisement" and complete "Exhibit 1, Form B - Newspaper Advertisement
Log")

Effort: Advertisements soliciting sub-bids/proposals from DBE firm(s) shall appear no fewer than 21 days prior
to the initial bid/proposal due date. If the bid/proposal schedule established by LACMTA is less than 21 days,
advertisements for a shorter reasonable period of time are acceptable. When amendments extend
bid/proposal due dates, GFE consideration shall only be given to Bidders/Proposers who extend or revise
advertised dates for the benefit of increased DBE opportunities.

Advertisements will refer only to bids/proposals for LACMTA projects only and will specify the categories of
work for DBE subcontracting opportunities. The advertisements shall be placed in a minimum of three (3) paid
weekly publications.

Advertisements shall consist of the following:

A. Bidder/Proposer shall advertise in general newspaper publications or media that are reasonably be
expected to reach DBE firms that are likely to bid/propose on this contract.

B. Bidder/Proposer shall advertise in two (2) varied minority and/or women trade association newspapers or
other minority and/or women trade focus publications or media that will reach all DBE firms.

C. The advertisement shall include, at a minimum, the name of the newspaper, company contact person, type
of publication, circulation dates of advertisement, project name and number, date of DBE subcontractor
bid/proposal or quote due date to the Bidder/Proposer, Bidder/Proposer bid/proposal due date to LACMTA,
detailed description of subcontracting work solicited, and time and location where bid/proposal plans,
specifications and other documents may be reviewed.

D. The advertisement must further identify LACMTA as owner, and indicate that the solicitation is in response
to LACMTA's DBE requirements and that the Bidder/Proposer will extend opportunities to DBEs and
conduct itself in good faith with DBE firms seeking subcontract opportunities for the contract.

E. Bidders/Proposers shall advertise to DBEs only.

F. If bid/proposal due date was amended, explain positive and/or negative impact(s) to DBE solicitations.

Evidence: Include a list of advertisements placed, including a copy of the advertisements and/or tear sheets,

advertisement commitment form and/or transaction receipt, and copy of advertisement specs submitted to the
selected media source. LACMTA will closely analyze the tear sheets and the advertisement commitment form
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to verify dates and adherence to GFE requirements.

Bidders/Proposers are reasonably expected to take active and aggressive measures sufficient to meet the
DBE goal and advertise to DBEs reasonably expected to perform the identified subcontractable work items.

(2) NOTIFICATION TO SMALL BUSINESS ORGANIZATIONS AND COMMUNITY
GROUPS (10 POINTS)

Effort: Outreach notification must be made to outreach to a minimum of five (5) small business and
disadvantaged business organizations, and Southern California Small Business Development Centers. For
assistance, reference the listing of member organizations included in LACMTA's Transit Business Advisory
Council (TBAC) website: http://business.metro.net/VendorPortal/faces/homel/advisoryCouncils. Notification to
organizations shall include, at a minimum, the items that are required for advertisement (under GFE item #1).

Bidder/Proposer shall obtain a listing of additional DBEs from the small business organizations and/or the
Southern California Small Business Development Centers. Follow-up shall be conducted consistent with the
"Guidelines for Contacts for Various Work Categories" included in GFE Indicator #4, no less than 10 days after
mailing the initial solicitation letters.

Evidence: Copies of letters, e-mails, faxes, fax confirmation sheets, telephone logs, etc. used to contact
organizations. The documentation must include names of organizations/groups, dates, names of contacts,
telephone numbers, and DBE goal.

Bidder/Proposer must include documented evidence of correspondence received from the small business
organizations and/or the Southern California Business Development Centers. Documented evidence of a
minimum of five (5) organizations/groups must be included in GFE submittal.

Follow-up activity must be documented in telephone logs or other written documentation which provide, at a
minimum, the following information:

A. Type of contact (e.g., telephone call, visit, email, letter)

™

Name and position of person who made contact on behalf of the Bidder/Proposer

Name and address and/or email of firm contacted

o o

Name and position of person contacted, telephone number, and date of contact

m

Indicate response from the firm contacted with regard to its interest in submitting a sub- bid/proposal.

F. Email return receipts to document successful delivery to DBE subcontractors, and in the case of returned
email correspondence, documentation from the mail server that the email was undeliverable.

G. Follow-up, if any, to the assistance offered in the initial solicitation letter with regard to breakdown of work
into economically feasible units, bonding, insurance, lines of credit, and plans and specifications.

H. Bidder/Proposer shall provide written justification for decisions to self-perform work using its own
workforce.
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(3) SELECT PORTION OF THE WORK TO BE SUBCONTRACTED (15 POINTS)
(Complete "Exhibit 1, Form C - Selected Work Categories Form")

Effort: The Bidder/Proposer shall identify work categories it intends to self-perform with its own workforce and
all work/services that it intends to subcontract. This includes, breaking out scopes of work into economically
feasible units to facilitate DBE participation, even when the prime contractor might otherwise prefer to perform
these work items with its own workforce.

To increase the likelihood of meeting DBE goal requirements, Bidders/Proposers shall as part of its planning
process to actively and aggressively seek DBE participation, review NAICS codes provided by LACMTA to
ensure that they support the selected portion(s) of work identified by the Bidders/Proposers as
subcontractable.

Evidence: Documents showing all the work that the Bidder/Proposer intends to perform with its own work
force and all the work that the Bidder/Proposer has identified for subcontracting/supply should be evidenced on
the Selected Work Categories Form. Bidders/Proposers shall provide documentation of efforts to utilize DBE
firms that can reasonably be expected to perform the identified subcontractable work items. Include additional
comments when selected work categories are not sufficient to meet the goal and provide supporting
documentation.

(4) REQUESTFOR BID/PROPOSAL, SPECIFICATIONINFORMATION (15 POINTS)

(Complete "Exhibit 1, Form G - Sample Letter of Solicitation" and use "Exhibit 1, Form D - Written Solicitation
Submittal Form")

Effort: Using Sample Letter of Solicitation (Form D), written Requests for Bid or Proposal to DBE firms
included in the LACMTA DBE certified list. Attach copies of solicitation letters to the "Written Solicitation
Submittal Form" (Form G).

See "Guidelines for Contacts for Various Work Categories" following Evidence #4 in this section. Solicitation
letters shall be mailed, emailed or sent no fewer than 21 days prior to the bid/proposal due date. If, due to the
schedule established by LACMTA, 21 days are not available, a mailing providing a shorter reasonable period
of notice is acceptable.

Evidence: Bidder/Proposer shall provide interested DBEs with adequate information about the plans,
specifications, and requirements in a timely manner to assist them in responding to the solicitation.
Bidder/Proposer shall include names, contact persons, addresses, phone numbers, and dates of all DBE firms
solicited at least 21 days prior to bid/proposal due date and by what means (certified letters, fax, phone,
emails, etc.). Copies of the solicitation letters must be included. Only certified DBE firms will be taken into
consideration. Bidders/Proposers notifications shall:

A. Clearly identify portions of the work to be subcontracted, and offer to break down any portion of the work
into economically feasible units in order to facilitate DBE participation.

B. Identify if there is a bond requirement for subcontractors for this contract and specify requirements.

C. Offer assistance with regard to bonding requirements and insurance requirements, where applicable,
and/or financing (e.g., lines of credit), specifying the type of assistance that the Bidder/Proposer is offering.
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Assistance may include, but is not limited to the following:
1. Contact bonding and/or insurance companies on behalf of DBEs.

2. Arrange with sureties incremental or phased bonding for the DBEs and/or paying for the cost of the
bond or insurance

3. Waive bond or other requirements.

4. Refer DBEs to Business Development Centers or other resource agencies, which may assist DBEs in
obtaining bonding, insurance, or lines of credit.

5. Offer to make plans and specifications available to DBEs at reasonable hours for viewing, copying, or
borrowing and provide a list containing the location of plan rooms.

D. When complying with the guidelines for contacting an adequate number of DBE firms, Bidders/Proposers
shall use LACMTA's DBE certified list included in the solicitation. When soliciting DBEs, Bidders/Proposers
are required to use the list of DBEs provided by LACMTA in the LOI.

Bidders/Proposers are encouraged to identify additional NAICS codes and request assistance from
LACMTA to increase its efforts for achieving the DBE goal. Bidders/Proposers shall outreach to utilize
DBE firms that can reasonably be expected to perform the identified subcontract work items.

E. As an additional outreach resource, Bidders/Proposers may obtain additional DBE listings from the
California Unified Certification Program (CUCP) directory. Bidders/Proposers shall ensure that all DBE
firms listed shall be certified under NAICS codes applicable to the scopes of work associated with the
project. Additional DBE listings, not included in the solicitation, must be included in the Bidders/Proposers
good faith efforts response.

Note: Determination of an adequate number of DBE's contacted shall depend on the number of DBEs
available in each of the NAICS code work categories.

Guidelines for Contacts for various Work Categories:
Number of DBEs Identified Guidelines for number of DBEs to Contact
1-50 Contact 50% of all listed DBEs
51-199 Contact 50% of all listed DBEs
200 or more Contact 40% of all listed DBEs

(5) SOLICITATION FOLLOW-UP (15 POINTS)

(Complete "Exhibit 1, Form E - Solicitation Follow-up Log")

Effort: Bidder/Proposer shall conduct follow up with the number of DBE, referenced in the "Guidelines for
Contacts for Various Work Categories" included in GFE Item #4. Bidders/Proposers shall conduct solicitation
follow-up 10 days after the making the initial solicitation letters. Follow-up must be with same firms solicited
from the LACMTA DBE certified list.

Bidders/Proposers may obtain additional DBE listings from the California Unified Certification Program (CUCP)
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directory. Bidder/Proposer shall ensure that all DBE firms listed shall be certified under NAICS codes
applicable to the scopes of work associated with the project. Additional DBE listings, not included in the
solicitation, must be included in the Bidder/Proposer good faith efforts response.

Bidder/Proposer shall designate someone familiar with the project and capable of answering questions from
potential DBE subcontractors and shall be responsible for solicitation follow-up. Additional consideration is
given if, 10 days are not available between the mailing of the solicitations and the bid/proposal due date,
follow-up will occur within a shorter, but reasonable period. Follow up communication may be conducted orally
or in writing. Oral communication must include documentation of follow-up (email, letter or fax) and submitted
with Form E.

Evidence: Follow-up must be done with a minimum of 75% of the required number of DBEs referenced in GFE
Item #4. Follow-up activity must be documented in telephone logs or other written documentation which
provide, at a minimum, the following information:

A. Type of contact, e.g., telephone call, visit, email, letter.
B. Name and position of person who made contact on behalf of the Bidder/Proposer.

Name and address and/or email of firm contacted.

o O

Name and position of person contacted, telephone number, and date of contact.

m

Indicate response from the firm contacted with regard to its interest in submitting a sub-bid/proposal.

F. Email return receipts to document successful delivery to DBE subcontractors, and in the case of returned
email correspondence, documentation from the mail server that the email was undeliverable.

G. Follow-up, if any, to the assistance offered in the initial solicitation letter with regard to breakdown of work
into economically feasible units, bonding, insurance, lines of credit, and plans and specifications.

H. Bidder/Proposer shall provide written justification for decisions to self-perform work using its own
workforce.

(6) ASSISTANCE IN OBTAINING BONDS AND INSURANCE (3 POINTS)

Effort: Assist DBE firms in obtaining bonding and insurance. The maximum points given if bonding and
insurance is not required.

Evidence: Includes a description of assistance provided by Bidder/Proposer to DBES in obtaining bonding and
insurance.

(7) ATTENDANCE AT PRE-BID/PRE-PROPOSAL CONFERENCE (2 POINTS)

Effort: Attendance at the Pre-Bid/Pre-Proposal Conference scheduled by LACMTA. Each Bidder/Proposer is
strongly encouraged to attend the pre-bid/proposal meetings to be informed of the DBE requirements and
provides an opportunity for Bidders/Proposers to meet, network and outreach to DBE firms. Regardless of
whether a Bidder/Proposer attends the meeting, the Bidder/Proposer assumes responsibility for being informed
and complying with DBE and GFE requirements.
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Evidence: Name and date of person(s) attending (verified by conference sign-in sheet).

(8) LIST OF SUBCONTRACTORS SUBMITTING BIDS/PROPOSALS (15 POINTS)

(Complete "Exhibit 1, Form F - List of All Firms/Solicitation Responses Received")

Effort: When negotiating with subcontractors, Bidders/Proposers shall include DBE subcontractors, take price
and capabilities as well as contracts goals into consideration. The Bidder/Proposer shall negotiate in good
faith with DBEs and not unjustifiably reject bids/proposals prepared by any DBE.

Bidder/Proposer shall not reject DBEs as being unqualified without sound reasons based on a thorough
investigation of their capabilities and must demonstrate justification based on a thorough investigation of their
capabilities. Another practice considered an insufficient good faith effort is the rejection of the DBE because its
guotation for the work was not the lowest received. Please note that nothing in this paragraph shall be
constructed to require the bidder/proposer or prime contractor to accept unreasonable quotes to satisfy
contract goals. If the reason cited relates to bonding, financing or insurance, or requested further breakdown of
the work the Bidder/Proposer must provide documentation describing in detail the assistance offered by the
Bidder/Proposer to the DBE.

Evidence: Names, addresses, dates, contact person, phone numbers, and emails of all subcontractors DBE
and non-DBE firms who submitted bids/proposals and copies of all bids/proposals including telephone
bids/proposals for all work categories identified in GFE item #3. Identify number of total bids, proposal or
guotes received for each work category and corresponding number from DBE firms. Indicate reason for your
choice of subcontractor(s). Submit written (e.g. emails, letters or faxes) documentation evidencing good faith
negotiations between subcontractor and Bidder/Proposer. Only significant price differences (10% or more)
between selected subcontractor/supplier, rejected DBE and prime contractors are valid cause for rejecting
bids/proposals. Bidders/Proposers must have selected enough subcontracting item to meet the goal.

(9) COMMITMENT OF OTHER BIDDERS/PROPOSERS(15 POINTS)

Effort:In determining whether a Bidder/Proposer has made good faith efforts, LACMTA will take into account
the performance of other Bidders/Proposers in meeting the contract goal. If an apparent successful
Bidder/Proposer fails to meet the contract goal, but others meet it, LACMTA will reasonably raise the question
of whether, with additional reasonable efforts, the apparent successful Bidder/Proposer could have met the
goal. If the apparent successful Bidder/Proposer fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other Bidders/Proposers, LACMTA may view this, in conjunction with other factors, as
evidence of the apparent successful Bidder/Proposer having made good faith efforts.

Evidence: LACMTA will review the Bidder/Proposer efforts in conjunction with other factors, which includes
but is not limited to the contract goal, DBE commitments, and additional efforts made by other
Bidders/Proposers.

404 GOOD FAITH EFFORTS DOCUMENTATION FORMS: The following GFE Forms must be included in the
Bidder's/Proposer's Bid/Proposal:

Form B - Newspaper Advertisement Log
Form C - Selected Work Categories Form
Form D - Sample Letter of Solicitation
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Form E - Solicitation Follow-Up Log

Form F - List of All Firms/Solicitation Responses Received

Form G - Written Solicitation Submittal Form

Form H - Bidder/Proposer Notarized Certification of Good Faith Efforts

For Good Faith Efforts Documentation Form A through Form H, please see Exhibit 1.
SECTION 500 - DBE CERTIFICATION

500 CERTIFICATION REQUIREMENTS: A firm only holding a current DBE certification issued by a certifying
agency in the California Unified Certification Program (CUCP) may participate in the LACMTA DBE Program.
Firms listed by Bidders/Proposers to meet DBE contract goal(s) must be certified by bid/proposal due date.
LACMTA has a responsibility to ensure that eligible DBE firms participate in LACMTA contracting. If not, firm's
participation may not be counted toward the Bidder's/Proposer's DBE commitment. Bidders/Proposers shall
ensure DBE firms are certified in the North American Industry Classification System (NAICS) codes for the
work in which the DBE firm is listed to perform and for which the Bidder/Proposer seeks DBE credit towards its
DBE commitment. Certifications as a LACMTA DBE firm, means the firm met the DBE certification
requirements and eligibility standards of the CUCP in accordance with 49 C.F.R. Part 26-Subpart D
Certification Standards as followed by the CUCP. These standards and procedures are described in detail in
the Certification Instructions, provided with the Application for Certification. Interested individuals or
companies seeking certification will start the process by obtaining a copy of the DBE Application and
Instructions.

501 DBE CERTIFICATION ELIGIBILITY:

A. Each applicant for DBE certification must prove to LACMTA's Certification Unit, by a preponderance of the
evidence, that the applicant meets the criteria of social and economic disadvantaged, business size,
ownership and control.

B. Certifications with respect to economic disadvantage, including signed statements of personal net worth
and supporting documentation are required. If an individual's Statement of Personal Net Worth shows that
the individual's personal net worth exceeds $1.32 million the individual's presumption of economic
disadvantage is rebutted and the person is not qualified to be a SBE owner.

C. The applicant firm can only be an eligible DBE, if the firm is an existing small business and including its
affiliates, has had average gross receipts over the previous three years of less than $23.98 million or as
adjusted for inflation by the US Secretary of Transportation.

D. A firm's ownership by at least 51-percent majority owned by socially and economically disadvantaged
individuals and must be real, substantial and continuing, going beyond pro forma ownership of the firm as
reflected in merely the ownership documents but possess the power to control the firm's management and
policies.

E. The firm must be independent and not depend on its relationship with another firm or firms to be viable.

502 VERIFY THAT DBE CERTIFICATION IS CURRENT: Bidders/Proposers shall confirm the DBE
certification status of listed DBE firms. To verify status of firms, for additional certification information, questions
and to obtain a certification application, Bidders/Proposers or other interested parties may contact the
LACMTA Certification Unit via email at CertificationUnit@metro.net and by calling the DEOD Hotline at (213)
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922-2600. Requests for verification of a firm's DBE certification status, granted by LACMTA, can also be sent
by fax to (213) 922-7660. It is recommended that verification be made within 72 hours of the bid/proposal due
date. Bidders/Proposers shall include in its bid/proposal a copy of the DBE certification letter for each DBE
firm listed. The letter serves to assist in verifying a firm's eligibility.

SECTION 600 - DBE CONTRACT OUTREACH AND MENTORING PLAN

600 DBE COMP: To be responsive to the DBE requirements, Bidder/Proposer must submit as part of its
bid/proposal a DBE Contracting Outreach and Mentoring Plan (COMP) which sets forth the Bidder's/Proposer's
overall plan and approach of how it will successfully meet or exceed the goal through creative strategies and
innovative non-traditional approaches to utilize DBE's in all phases of subcontracting. The COMP will be
reviewed and approved by LACMTA and Contractor will be required to submit updates to the COMP annually
during the term of contract. Refer to the General Conditions and Special Provisions for additional guidance
concerning the DBE COMP.

At a minimum, the DBE COMP shall include:

A. Describes how the Contractor plans to satisfy the Contractor's DBE commitment, including:

1. The total dollars planned to be subcontracted to DBEs to successfully meet or exceed the Contractor's
commitment made(inclusive of changes, modifications or amendment) to achieve the stated goal after
contract award;

2. How Contractor will procure subcontracts and purchase orders over the life of the Project and details
how procurements will be solicited and awarded. Detail process to timely notify DBE firms of bid or
proposal award determinations. Describe the debrief process to be offered to DBE firms if unsuccessful
in the bid or proposal award process. The Subcontracting Plan must detail how the administration of the
DBE program is incorporated into the overall procurement process including the role and responsibility
of the DBE Liaison Officer;

3. The delivery or subcontracting method that will be used for each element or package of work. The
allowable methods for performing work (including supply of machinery, equipment, and materials) are
as follows: (1) self-performance by the contractor, (2) performance by subcontractor(s) identified in the
contractor's bid/proposal, or (3) performance by subcontractor(s) subsequently selected in accordance
with a competitive process approved by LACMTA,;

4. How the goals will be satisfied with each element or package (failure to detail this item will be viewed as
a major deficiency in the DBE COMP);

5. A Work breakdown structure (WBS);

6. Monthly Provisional Sum Work Status Report (include provisional sum items, request and approvals);

7. How Contractor will implement business development initiatives, support services, bonding assistance,
prompt and/or expedited payment process, mentoring programs, outreach and recruitment strategies
and other similar initiatives relating to the DBE communities;

8. Strategies to implement and enforce compliance by the Contractor and its lower tier non-DBE

subcontractors with the DBE Program requirements as set forth in federal regulations codified at 49
CFR Part 26, including any amendments; and
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9. Strategies to implement and enforce compliance by Contractor and lower-tier non-DBEs with DBE
commitments.

B. ldentifies the Contractor's Proposed DBE Liaison and their qualifications to assume such responsibilities of
the Contractor having management responsibility for implementing, managing and reporting on
achievement of the DBE commitment, communicating subcontracting, business development and
supportive services activity at all tiers and ensuring compliance with the non-discrimination provisions.

The Contractor shall designate a DBE Liaison who shall be responsible for the following:

1. Day-to-day operational components of the DBE COMP/Program;

2. Effectively responding to and reporting to the LACMTA DEOD on the status of any DBE
contractor/supplier, regardless of the tier;

3. Submits executed DBE subcontracts/purchase orders and any subsequent change orders revisions, or
material amendments thereto to the DEOD within 14 days of the Subcontractor Agreement Execution
(however, no DBE shall commence any work or provide any material/supply without an executed
subcontract/purchase order or the appropriate change order/amendment having been submitted to the
LACMTA DEOD);

4. Interfaces with the LACMTA DEOD regarding DBES' issues and obtaining approvals for all DBE
replacements, substitutions or terminations;

5. Carry out technical assistance activities so that the playing field is level for DBEs and the affirmative
action and equal employment opportunity provisions;

6. Involved in the procurement process and sets forth what the process will be when there is a conflict or
disagreement between the procurement officer and the DBE Liaison Officer regarding the award of a
subcontract/purchase order or documentation of good faith efforts;

7. Monitors lower-tier subcontractors and suppliers to ensure that they comply with the DBE Program
requirements and the DBE COMP submitted by the Contractor; and

8. Submits a written monthly report detailing the DBE activities, prior month's procurement efforts,
solicitations with goals and without goals, documentation of good faith efforts of the previous month,
status of technical assistance initiatives including mentoring, any complaints/inquiries from DBEs, as
well as submitting DBE Participation Reports and shall schedule monthly meetings with the LACMTA
DEOD to address any issues or concerns.

C. Identifies those DBEs the Contractor intends to utilize during the relevant period and the dollar value of
each proposed DBE contract.

D. Describes the Contractor's requirement to meet with the LACMTA DEOD on a minimum of a monthly basis
to report on the progress of the Contractor's DBE COMP and discuss any issues or concerns.

E. How Contractor will comply with prompt payment and release of retainage upon satisfactorily completion of
the subcontractors work and ensuring compliance of all tier DBE and non DBE subcontractors to report
payments, verify payments and resolve payment discrepancies through the LACMTA online SBCRS.

F. How Contractor will conduct outreach and/or workshop events with the DBE community and stakeholders
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throughout the life of the project. Describe how Contractor will document such efforts, successes and
assessments as part of its monthly reporting. How the Contractor will notify LACMTA of their DBE outreach
events and workshop(s).

G. Describes the Contractors approach to provide business development assistance to DBE firms through a
mentor protégé program. The mentor protégé program will enhance the capabilities and technical
development of the protégé, improve its ability to successfully grow and compete, and assist to build
relationships with small and/or large firms for teaming. At a minimum, the Contractor shall apply 25% of
the total DBE commitment dollars for Design and 15% of the DBE commitment dollars for Construction to
the mentor protégé program. At a minimum, the DBE COMP shall include a mentor protégé component.

At a minimum, the mentor protégé program shall include:

1. Define the mentor protégé approach and general requirements and how the Contractor will carry out
this component;

2. Definitions and roles for the protégé, mentor and Contractor;

3. Define and identify how protégé and DBE mentors will be selected for Design and Construction at each
tier in technical areas of the DCW, including eligibility requirements, the percentage of the work that a
protégé will perform on the project, ensure protégé and mentor arrangements comply with Commercial
Useful Function;

4. Include and submit the mentor protégé agreement to be used;

The mentor protégé agreement shall include, but not limited to, the following:

Names of the mentor DBE protégé agreeing to the arrangement

Description of mentoring activities and associated level of effort, including estimate of hours
Deliverables associated with mentoring work

Duties and responsibilities of Mentor and Protégé, including list of key personnel
Benchmarks to measures mentoring progress

Process for evaluating Mentor/Protégé relationship

Termination provisions

@~oooop

5. Require protégés to also mentor a protégé and comply with the mentor protégé program including
reporting requirements;

6. Include the types of business developmental assistance a mentor will provide to the protégé for
inclusion in the mentor protégé agreement, how the assistance will be beneficial, description of the
subcontract work, and the duration of the mentor protégé arrangement;

Examples of business development assistance may include:

a. Training in technical aspects of operating the business, such as invoicing, accounts receivable,
marketing, business forecasting and associated budgeting, human resource and information
technology development, selection techniques for insurance and banking relationships.

b. Assistance in preparation of change orders, claim filing, resolution of dispute scheduling and other
aspects of performance.

c. Assistance in the preparation of contract documents, proposals and Statements of Interest.

d. Guidance regarding the protégé's procedures in accounting for daily actual cost of labor, production
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and overhead.
e. ldentify protégé's unique challenges and provide a plan to address each challenge.
f. Other areas appropriate for protégé needs.

7. The name and address of the mentor and protégé point of contact;
8. Define how the Contractor will track mentor protégé arrangements, measure and evaluate successes
and lessons learned, schedules and milestones; submittal of quarterly updates to LACMTA on the

mentor protégé arrangements and overall component;

9. Define guidelines concerning the withdraw or termination of a mentor protégé agreement will be
reviewed and approved by LACMTA,; and

10. Ensure that DBEs involved in a mentor protégé agreement must be an independent business entity. A
protégé must be DBE certified before it begins in a mentor protégé arrangement.

SECTION 700- CONTRACT COMPLIANCE

700 COMPLIANCE MONITORING: LACMTA will monitor the Contractor's compliance with the DBE Program
and administrative requirements for this contract as provided in the Diversity & Economic Opportunity
Department Contract Compliance Manual (RC-FTA) incorporated into the executed contract.

END OF DEOD INSTRUCTIONS
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Ill. PROPOSAL REQUIREMENTS/FORMS
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SUBMITTAL REQUIREMENTS

1.1 GENERAL FORMAT

A. Proposals shall comply with the following:

1.

Be prepared on an 8.5" x 11" page size with 1" left, top, bottom and right margins. Typing shall be
single spaced with a minimum font size of ten. Use of 11" x 17" (fold out sheets) for large tables, charts
or diagrams is permissible, but should be limited. Elaborate format is not necessary.

Do not provide promotional, marketing or advertising information;

When requested by the RFP, contain concise written materials (and drawings if applicable) that enable
the reviewer to clearly understand the Proposer's capabilities;

The number of pages for the Proposal shall not exceed 50 (excluding certifications and resumes). If
the number of pages is exceeded, LACMTA reserves the right not to evaluate those additional pages;

When requested by the RFP, specifically describe the Proposer's role and relationship to its proposed
subcontractors and suppliers, and describe the work allocation and organizational controls interfaces
with said proposed subcontractors and suppliers; and

Contractor Pre-Qualification Application documents shall not be included with the Proposal documents.
Contractor Pre-Qualification Application documents shall be delivered directly to the Pre-Qualification
Office no later than the Proposal due date and time.

B. Proposals shall be submitted in multiple volumes as specified below:

1. One (1) hard copy original and one (1) unalterable electronic copy (i.e., flash drive or CD/DVD) of:
Volume | - Technical Proposal;
Volume Il - Certification Forms;
Volume Il - Price Proposal*; and
Volume IV - DEOD Forms and Required Documents*.
*VOLUMES 11l AND IV SHALL BE SUBMITTED TOGETHER IN A SEALED ENVELOPE SEPARATE
FROM VOLUMES | AND lII.
The Proposal hard copy shall be single-sided (recycled paper preferred) and bound in a three-ring
binder.

2. Additional Copy(ies) - three (3) unalterable electronic Proposal copy(ies), of Volume | only, is(are)
required.

3. Electronic Copy(ies) shall satisfy the following requirements:
a. Be provided in searchable Adobe PDF format (on a flash drive or CD/DVD); and
b. Be organized in the same manner as in the original hard copy and bookmarked for ease of
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navigation. If there is any variance between the original hard copy and the electronic copy(ies), the
original hard copy shall prevail.

1.2 PROPOSAL CONTENT

The Proposal shall have the following components and shall be presented in the format exactly as shown here:

VOLUME | - Technical Proposal

When preparing the below Subsections C through G, Proposers should consider the EVALUATION

CRITERIA provided in Exhibit 3 for a further understanding of the Proposal content.

A. Proposal Letter (see Exhibit 6):
This letter shall be completed and executed by the Proposer's Authorized Representative. Other letters
shall not replace or be included in addition to the Proposal Letter.
B. Executive Summary - Summarize in general terms the following:
1. Proposer's knowledge, skill and experience in successfully performing past contracts of a similar nature
and complexity;
2. Experience and capabilities of the Proposer's planned team, including identification of members of the
team and the knowledge, skill and experience of the Proposer's key personnel,
3. Proposer's ability to manage performance of the Services in light of the Proposer's other contracts; and
4. Proposer's understanding of the Services to be performed, LACMTA's requirements and objectives,
and the Proposer's planned approach to providing the Services in a manner satisfactory to LACMTA.
C. Minimum Qualifications
Discuss in detail how the Proposer (prime) meets the four minimum qualification requirements.
D. Firm Experience. Discuss/demonstrate:
1. Number of years in business
2. Number of Photo Enforcement Contracts with other Jurisdictions
3. Does Firm have any experience in taking over other Vendors¢, Contracts and/or replacing their
Systems with their own Photo Enforcement System? How long did the process take?
4. At least three (3) references for the firm.
E. Personnel Experience:
Present an organization chart showing the key personnel for the project. Provide resumes of key
personnel showing education, work experience and other credentials appropriate to performing the
Services. Resumes may not exceed two pages per resume. Include a discussion of other commitments of
key personnel and how these commitments will affect their availability for performing the required Services.
Demonstrate how team meets the following Metro requirements:
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Metro must have a highly qualified Los Angeles-based Project Manager, with a minimum of five years
Photo Enforcement management experience, assigned to this project and operating out of a local Los
Angeles office. Provide a resume.

Metro must have highly qualified Field Service Technicians (FSTs) with a minimum of two yearsg,
experience and operating out of a local Los Angeles office. The FSTs will be assigned to service the
Cameras as stipulated in the SOW.

Metro must have a highly qualified Expert Witnesses with a minimum of five years¢, experience relative to
Photo Enforcement in California ready to testify immediately on behalf of Metro when asked to do so by the
Los Angeles Sheriff Department on cases related to Photo Enforcement.

F. Management Plan and Project Master Schedule:

Clearly address how all team members (prime contractor and subcontractors) form an integrated team. The
Plan must include, at a minimum, the following:

Project organization chart;

Resources available for the project and how they will be accessed;

Project controls methodology and implementation;

How the Scope of Services will be implemented; and

Availability of key personnel and relationship with the List of Current Projects (Backlog), Exhibit 7.
All major and minor work tasks for construction and installation are clearly outlined

The Project Master Schedule is in Microsoft Project or similar format

The Excel Spreadsheet provides detailed schedules for design, approvals, permits, construction and
testing for each location.

NN

G. DBE Contracting Outreach and Mentor Protégé Approach:
Detail the Proposer's understanding of LACMTA's requirements and objectives regarding DBE and COMP
goals and how it will meet this requirement.

VOLUME Il - Certification Forms
VOLUME Il - Price Proposal*

The Price Proposal shall identify the Firm Fixed Price offer for the performance of the Services identified
herein, along with a proposed complete Form 60 with Instructions, Exhibit 2. Proposals shall be in accordance
with the format prescribed by LACMTA and as attached hereto.

The Proposer's Price Proposal must include a price covering the entire Scope of Services, including
information for the Proposer and members of its team (e.g., joint venturers or partners, subcontractors, etc.).
The Proposer's price shall include all applicable direct labor, all applicable labor surcharges such as taxes,
insurance and fringe benefits, as well as indirect costs, overhead, general and administrative expense, other
direct costs, and profit.

The Price Proposal submitted shall describe the number of hours proposed by labor category, and fully
burdened rates for all proposed personnel, including subcontractors. This information is required to support the
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Proposer's execution plan.
Proposer shall also complete Appendices C-D (please see Solicitation Folder of the RFP Package).
VOLUME IV - DEOD Forms and Required Documents*

All Diversity and Economic Opportunity Department (DEOD) Forms required for the Proposal shall be included
in this volume.

*VOLUMES IIl AND IV SHALL BE SUBMITTED TOGETHER IN A SEALED ENVELOPE SEPARATE FROM
VOLUMES | AND II.

1.3 PROPOSAL FORMS

This solicitation requires the following completed documents in the Proposal:

« Price Form(s) titled Form 60 with Instructions - Please see Exhibit 2. (PRICE FORM(S) SHALL BE
INCLUDED AS PART OF VOLUME III).

- Bidders List Form - Please see Exhibit 5.

« Proposal Letter - Please see Exhibit 6.

- List of Current Projects - Backlog - Please see Exhibit 7.

» List of Completed Projects - Last Five Years - Please see Exhibit 8.
1.4 CERTIFICATION FORMS

This solicitation requires the following completed certifications in the Proposal:

« Ethics Declaration (Proposer must submit its completed Ethics Declaration, as well as a completed Ethics
Declaration from each of Proposer's prospective subcontractors, in the Proposal) - Please see Exhibit 9.

« General Certifications - Please see Exhibit 10.

« Certificate of Compliance with 49 C.F.R. Part 655, Prevention of Alcohol Misuse and Prohibited Drug Use
in Transit Operations - Please see Exhibit 11.

« Certification of Compliance with Federal Lobbying Requirements (49 C.F.R. Part 20) - Please see Exhibit
12.

« Certification of Prospective Contractor and Lower Tier Participant Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - Please see Exhibit 13.

« Public Works Registration Validation Form ¢, Please see Exhibit 14.

1.5 DBE FORMS
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This solicitation requires the following completed DEOD forms, Exhibit 1, as instructed in the Instructions to
Bidders/Proposers Section:

DBE Good Faith Efforts Forms:

Form A - Sample Advertisement

Form B - Newspaper Advertisement Log

Form C - Selected Work Categories Form

Form D - Sample Letter of Solicitation

Form E - Solicitation Follow-Up Log

Form F - List of All Firms/Solicitation Responses Received
Form G - Written Solicitation Submittal Form

Form H - Bidder/Proposer Notarized Certification of Good Faith Efforts

DBE Commitment Forms:

Form 1 - Proposed List of Subcontractors and Suppliers

Form 2 - DBE Affidavit

Form 3 - DBE Proposed Lower Tier Subcontractors and Suppliers
Form 4 - Business Data Sheet (DBE)

Form 5 - DBE Affirmation

END OF SUBMITTAL REQUIREMENTS

LACMTA
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RFP No. PS60032

ISSUE DATE: January 16, 2019



Page 46 of 113
EXHIBITS (SOLICITATION)

Please open the file folder titled EXHIBITS (SOLICITATION) to obtain the Exhibits listed below, which are
incorporated in this Solicitation.

EXHIBIT 1 DBE GOOD FAITH EFFORTS AND COMMITMENT FORMS
EXHIBIT 2 FORM 60 WITH INSTRUCTIONS

EXHIBIT 3 EVALUATION CRITERIA

EXHIBIT 4 LIST OF CERTIFIED FIRMS

EXHIBIT 5 BIDDERS LIST FORM

EXHIBIT 6 PROPOSAL LETTER

EXHIBIT 7 LIST OF CURRENT CONTRACTS - BACKLOG

EXHIBIT 8 LIST OF COMPLETED CONTRACTS - LAST FIVE YEARS
EXHIBIT9 ETHICS DECLARATION

EXHIBIT 10 GENERAL CERTIFICATIONS

EXHIBIT 11 CERTIFICATE OF COMPLIANCE WITH 49 CFR PART 655, PREVENTION OF
ALCOHOL MISUSE AND PROHIBITED DRUG USE IN TRANSIT OPERATIONS

EXHIBIT 12 CERTIFICATION OF COMPLIANCE WITH FEDERAL LOBBYING REQUIREMENTS
(49 CFR PART 20)

EXHIBIT 13 CERTIFICATION OF PROSPECTIVE CONTRACTOR AND LOWER TIER
PARTICIPANT REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

EXHIBIT 14 MISCELLANEOUS

Exhibit 14 ¢, Public Works Registration Validation Form
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Please complete this form and submit with Proposal. This is a mandatory form and registration with the DIR
must be accomplished by the due date of the RFP.
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V. CONTRACT DOCUMENTS (SAMPLE)
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(SAMPLE)

CONTRACT NO. TBD at time of Award

TITLE: METRO PHOTO ENFORCEMENT PROGRAM

FIRM FIXED PRICE CONTRACT

BETWEEN

LOS ANGELES COUNTY METROPOLITAN TRANSPORTATION AUTHORITY

AND

(NAME OF CONTRACTOR TO BE FILLED IN AT TIME OF AWARD)

(EFFECTIVE DATE IS THE DATE OF AWARD)
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(Note: Blank fields will be populated by the contract administrator at the time of award.)

This Contract is entered into by and between the Los Angeles County Metropolitan Transportation Authority
(LACMTA) and (Name of Contractor to be filled in at Time of Award) (Contractor).

In consideration of the mutual covenants of the Parties as set forth below, the Parties hereby agree as follows:

FORM OF CONTRACT

ARTICLE | CONTRACT DOCUMENTS ORDER OF PRECEDENCE
A. This Contract consists of the Contract Documents as defined in the General Conditions.

B. All of the Contract Documents are intended to be complementary with each other, and in the event of any
conflict between different provisions of the Contract Documents, the Contract Documents shall be
construed in such a manner as to give effect to all of them to the extent reasonably possible. In the event
such a conflict cannot be resolved, the provision most favorable to LACMTA, at LACMTA's sole discretion,
shall take precedence. In addition, except as otherwise specified in the Contract Documents, in the event
of any conflict between the provisions of the Contract Documents, the precedence of the Contract
Documents shall be as follows:

Form of Contract

Special Provisions

General Conditions

Regulatory Requirements

Task Orders (Not Applicable)

Scope of Services (Exhibit A, Dated 08-JAN-2019)
Other Contract Documents

NooahswhNpE

C. A Modification or Change Order to this Contract shall take its precedence from the terms it amends. All
other documents and terms and conditions shall remain unchanged.

D. All Articles, Subarticles, or portions of the Contract noted by an asterisk (*) shall be included in all
Subcontracts of any tier.

ARTICLE Il DEFINITIONS

Capitalized terms, abbreviations and symbols used in this Contract shall have the meaning ascribed to them in
the Contract Documents.

ARTICLE Il SERVICES TO BE PERFORMED

Contractor shall perform the Services described in the Scope of Services, including all Services that are
reasonably related to, inferable from, customary, or necessary in connection with the performance of the
Services (see Exhibit A). In performance of this Contract, Contractor shall comply with all Applicable Laws and

LACMTA ISSUE DATE: January 16, 2019
Metro Photo Enforcement Program
RFP No. PS60032



Page 51 of 113

all Services shall be performed strictly in accordance with the Contract Documents and the Standard of
Performance. The Contractor shall be responsible for the professional quality, technical accuracy,
completeness, and coordination of the Services, it being understood that LACMTA will be relying upon such
professional quality, accuracy, completeness, and coordination in utilizing the Services. In performing the
Services, Contractor shall cooperate and consult with and advise LACMTA regarding LACMTA's goals and
objectives for the end product of the Services for the purpose of assuring that LACMTA's goals and objectives
are met, and furnish sufficient staffing, business administration and supervision to meet Contractor's
obligations under the Contract Documents.

Any additional Services beyond the Scope of Services herein shall be implemented by means of a written
Modification or Change Order. Any such additional Services shall only be authorized upon the issuance by
LACMTA of a signed Modification or Change Order, and Contractor shall not be entitled to any payment
therefore in the absence thereof. Unless LACMTA agrees to an extension of time at the time it authorized
additional Services, all such additional Services shall be completed by the Contract Completion Date.

If permitted or required under other provisions of the Contract Documents, Contractor may contract with
Subcontractors and Suppliers. All approved Subcontractors and Suppliers are identified in Exhibit G. Any
changes or substitutions of such Subcontractors or Suppliers shall be made strictly in accordance with the
Contract Documents.

ARTICLE IV COMPENSATION AND PAYMENT

This Contract is funded in whole or in part with federal funds.

A. Total Contract Price

As full and complete compensation for the Contractor's performance of the Services in accordance with the
Contract Documents, LACMTA will pay the Contractor the Firm Fixed Price of $ (Contract
Price).

Unless otherwise specifically provided in the Contract Documents, the Contract Price includes
compensation for all taxes the Contractor is required to pay by Laws in effect on the date the Contractor's
Proposal was opened. The Contractor shall pay all federal, state, and local taxes, and duties applicable to
and assessable against any Services, including, but not limited to, retail sales and use, transportation,
export, import, business, and special taxes. The Contractor shall ascertain and pay the taxes when due.
The Contractor will maintain auditable Records, subject to LACMTA reviews, confirming that tax payments
are current at all times.

B. Applications for Payment

1. The Contractor will be paid the Total Contract Price by means of progress payments in accordance with
all applicable terms and conditions of the Contract Documents. A Progress Payment is a payment of a
portion of the Total Contract Price for partial completion of the Services.

2. Contractor shall submit an Application for Payment ("Application™”) to LACMTA no later than the 25th
day of the month. All Applications shall be electronically submitted to LACMTA at
accountspayable@metro.net and contain the following:
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a. The invoice, dated and identifying the Contract Number;
b. A description of the Services completed;
c. Any other documentation LACMTA requires to process the Applications;

d. The Contractor's signature and certification that the Services have been performed in accordance
with the Contract using the form titled Payment Certification (Continuous), Exhibit E-1; and

e. Signature of LACMTA's Authorized Representative acknowledging that the Services described in
the Application have been performed in accordance with the Contract.

C. Payment

LACMTA will make payments within thirty (30) days after its receipt of an undisputed and properly
submitted Application. Upon receipt of an Application, LACMTA shall:

1. Review the Application to determine if it is complete and meets Contract requirements.

2. Return any Application that is not complete or does not meet Contract requirements, setting forth in
writing the reasons for the determination.

No payments shall be made for Services not performed in accordance with the Contract Documents.

D. Retention

LACMTA shall retain from each Progress Payment ten percent (10%) of the Progress Payment as part
security for the fulfilment of the Contract by the Contractor. However, after fifty percent (50%) of the
Services has been completed, if in the sole discretion of LACMTA, progress on the Services is satisfactory,
LACMTA will not make further deductions on the remaining Progress Payments, except that the amount of
the retention withheld shall not at any time thereafter be less than 5% of all of the Total Contract Price, as
amended, or as adjusted by Change Orders/Modifications. However, if LACMTA thereafter determines
that the Services, or progress of the Services, is unsatisfactory, LACMTA may reinstate, continue or
increase retentions in amounts necessary to increase the total retention to an amount not to exceed ten
percent (10%) of the Total Contract Price.

E. Release of Retention

Release of retention shall be in accordance with Subsection H of this Article.

F. Additional Deductions

LACMTA may deduct from each payment any or all of the following:

1. Liquidated Damages, if provided for in the Special Provisions, that have accrued as of the date of the
Application;

2. Deductions from previous payments, due to LACMTA's discovery of deficiencies in the Services or
non-compliance with the specifications or any other requirement of the Contract;
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3. Sums expended by LACMTA in performing any of the Contractor's obligations under the Contract that
the Contractor has failed to perform; and

4. Other sums that LACMTA is entitled to recover from the Contractor under the terms of the Contract
including without limitation insurance deductibles and assessments.

The failure of LACMTA to deduct any of the above-identified sums from payments shall not constitute a
waiver of LACMTA's right to such sums or to deduct them from later payments.

G. Payments to Subcontractors*

1. Payments - Contractor shall pay each Subcontractor under this Contract for satisfactory performance of
its Subcontract no later than seven (7) days after its receipt of each payment from LACMTA.

2. Final Payment to Subcontractors - The Contractor shall pay to each Subcontractor all amounts it has
retained from payments under the Subcontract within seven (7) days after the Subcontractor's Services
are satisfactorily completed.

3. Delay in Payment - Contractor shall not delay payment beyond the seven (7) day time limit except for
good cause, and only upon the prior written approval of LACMTA.

4. If LACMTA determines that the Contractor has failed to comply with this Article, LACMTA may give
written notice to the Contractor describing the default, that the default shall be cured, and if the default
is not cured as provided in the Section titted TERMINATION FOR DEFAULT in the General Conditions
of this Contract, the Contract may be terminated for default as provided therein, or LACMTA may
exercise any other remedy it has under the Contract or Law.

H. Final Payment*

After Acceptance of the Services, as provided in the General Conditions of this Contract, final payment
("Final Payment") will be made as follows:

1. The Application for Final Payment shall be labeled "FINAL" and include the following:

a. The proposed total amount due the Contractor, segregated by base Contract amount, Change
Orders, Modifications, and other basis for payment;

b. Deductions for prior payments;
c. Amounts retained; and
d. List of pending unsettled Claims, stating claimed amounts.
2. Prior payments shall be subject to correction in LACMTA's review of the Application for Final Payment.
3. LACMTA will review the Contractor's Application for Final Payment and will forward any required
changes or corrections to the Contractor. Within ten (10) days after receipt of required changes from
LACMTA, the Contractor will make the changes, and shall submit the revised Application. Upon

acceptance by LACMTA, the revised Application for final payment will become the approved
Application for final payment.
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4. If no Claims remain unsettled within thirty (30) days after final Acceptance of the Services by LACMTA,
and agreements are reached on all issues regarding the Application for final payment, LACMTA, in
exchange for an executed release, satisfactory in form and substance to LACMTA, will pay the entire
sum found due on the approved Application for final payment, including the amount, if any, allowed on
settled Claims.

5. The release from the Contractor shall be from any and all Claims arising under the Contract, except for
Claims that with the concurrence of LACMTA are specifically reserved, and shall release and waive all
unreserved Claims against LACMTA and its officers, directors, employees and Authorized
Representatives. Contractor shall provide said release using the Release of Claims form, Exhibit F.
Further, the release shall be accompanied by a certification (using Payment Certification (Final), Exhibit
E-2) by the Contractor that:

a. It has resolved all Subcontractor, Supplier and other Claims that are related to the settled Claims
included in the final payment;

b. It has no reason to believe that any party has a valid Claim against the Contractor or LACMTA
which has not been communicated in writing by the Contractor to LACMTA as of the date of the
Certificate;

c. All warranties are in full force and effect; and

d. The releases and warranties shall survive Final Payment.

6. LACMTA may withhold from the final payment an amount not to exceed one hundred fifty percent
(150%) of the amount of overpayments, offsets and other amounts claimed by LACMTA.

I. Discovery of Deficiencies*
Notwithstanding LACMTA's acceptance of the Application for Final Payment and irrespective of whether it

is before or after Final Payment has been made, LACMTA shall not be precluded from subsequently
recovering improperly claimed or paid amounts in the event of any the following:

1. The true and correct amount payable for the Services is different from that previously accepted;
2. The previously accepted Services did not conform to the Contract requirements; or
3. A previous payment, or portion thereof, for Services was improperly made.

LACMTA shall not be estopped from demanding and recovering damages from the Contractor, as
appropriate, under any of the foregoing circumstances as permitted under the Contract or applicable Law.

J. LACMTA issues payment of invoices via Electronic Funds Transfer (EFT) which guarantees faster
payments and is a more secure and efficient way to make payments. If Contractor has not already done
so, Contractor is required to register for EFT, unless the Contractor requests and receives a waiver in
writing. Please call (213) 922-6811, then, press option # 7 for EFT forms.

ARTICLEV CONTRACT TERM AND PERIOD OF PERFORMANCE

The Effective Date of this Contract is . The Period of Performance of this Contract shall commence
on the date the Contract is fully executed by LACMTA. Contractor shall complete all Services under the
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Contract no later than Wednesday, June 30, 2027 ("Contract Completion Date"), unless this Contract is
terminated earlier or extended by LACMTA, in writing, as provided in this Contract.

If this Contract incorporates a Milestone Payment Schedule, the Contractor shall complete all Milestones by
the date shown in the Milestone Payment Schedule. If the Contractor's Services are authorized by means of a
Task Order, the Period of Performance shall be as specified therein.

ARTICLE VI OPTIONS

LACMTA may exercise an option by written notice to the Contractor at any time during the term of the Contract
but shall exercise an option within thirty (30) days of the Contract Completion Date. If LACMTA has elected
multiple option periods, the Contract Completion Date for exercising the second and subsequent options shall
be within thirty (30) days of the expiration of the option period for any preceding option LACMTA has
exercised.

In the event LACMTA exercises an option, Contractor shall continue to perform the Services specified in the
Contract, in accordance with all of the terms and conditions of the Contract, for the option price(s) until the
expiration of the period of the option.

ARTICLE VII AVAILABILITY OF FUNDS

Funding for this Contract is based upon the availability of funds determined by LACMTA's fiscal budget, which
runs from July 1 through June 30 of each fiscal year. If funding is not approved for any subsequent fiscal year
during which this Contract is in effect, LACMTA may issue a stop work notice or at its discretion terminate the
Contract for convenience.

ARTICLE VIII  INSURANCE

The Contractor shall comply with the provisions of all insurance requirements provided in the Special Provision
titted INSURANCE REQUIREMENTS.

ARTICLE IX NOTICES AND SERVICE THEREOF*

A. Any notice legally required to be given by one Party to another under the Contract shall be in writing and
dated, and in accordance with the Contract or other requirements applicable to the notice in question. The
notice shall be signed by the Party giving such Notice or by a duly Authorized Representative of such
Party.

B. Unless otherwise specified in the Contract Documents, notices shall not be effective unless enclosed in a
sealed envelope and transmitted by registered mail or any certified delivery service addressed to:

Los Angeles County Metropolitan Transportation Authority
One Gateway Plaza

Los Angeles, CA 90012-2952

Attention: Victor Zepeda, Contract Administrator
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C. All notices to the Contractor will be enclosed in a sealed envelope and transmitted by personal delivery to
the Contractor or its Authorized Representative or by registered mail or any certified delivery service
addressed as follows:

Attention:

D. Any notice of changes of address shall be given according to the provisions of this Article.

E. Notices shall be deemed received when actually received in the office of the addressee (or by the
addressee if personally delivered) or when delivery is refused, as shown on the receipt of the U. S. Postal
Service, private carrier or other person making the delivery.
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ARTICLE X ENTIRE AGREEMENT

This Contract along with all other Contract Documents constitutes the complete and entire agreement between
LACMTA and Contractor and supersedes any prior representations, understandings, communications,
agreements or proposals, oral or written.

LOS ANGELES COUNTY METROPOLITAN
TRANSPORTATION AUTHORITY

PHILLIP A. WASHINGTON
CHIEF EXECUTIVE OFFICER

BY: BY:
SIGNATURE OF AUTHORIZED REPRESENTATIVE

DATE
(PRINT OR TYPE NAME)
TITLE APPROVED AS TO FORM
MARY C. WICKHAM
COUNTY COUNSEL
DATE
BY:
DEPUTY
TAX ID NO.:
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SPECIAL PROVISIONS

SP-01 DBE PARTICIPATION

A. The Contractor shall achieve its Disadvantaged Business Enterprise (DBE) commitment of Twenty-Three
Percent (23%) of the total contract price. Achievement of the DBE commitment will be measured by the
total amount paid for services completed by firms identified as race-conscious (RC) DBEs.

B. Achievement of the DBE commitment will be measured by the total amount paid for the services completed
by DBEs.

C. To obtain an accurate record of the Contractor's performance towards meeting its DBE commitments, the
Contractor shall utilize LACMTA's web-based Small Business Compliance Reporting System (SBCRS) to
report DBE and non-DBE payments, change orders, and perform all other reporting activities throughout
the performance of the contract. The Contractor is to maintain an accurate listing of all DBE and non-DBE
firms in the SBCRS. SBCRS provides online webinar training for the Contractor, Subcontractors,
Suppliers, brokers, and truckers, as well as login and password information, at no additional cost to the
Contractor or its Subcontractors, Suppliers, brokers or truckers. The Contactor must complete monthly
reports of DBE payments, change orders, and other required information by the 15th of each month.
Administration sanctions shall be assessed for failure to comply as identified in the Diversity & Economic
Opportunity Department Contract Compliance Manual (RC-FTA).

D. The Contractor is responsible for ensuring that all Subcontractors, Suppliers, brokers, and/or truckers (at all
tiers) participate in the SBCRS based webinar trainings to ensure the verification of payments and other
related reporting requirements.

E. The Contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract. The Contractor shall carry out applicable requirements of
LACMTA's DBE program. Failure by the Contractor to carry out the DBE requirements is a material breach
of this contract, which may result in the termination of this contract or other administration sanction set forth
in the Contract as identified in the Diversity & Economic Opportunity Department Contract Compliance
Manual (RC-FTA).

F. Failure to meet DBE commitments and/or DBE contract requirements may result in administrative
sanctions, as set forth in the Diversity & Economic Opportunity Department Contract Compliance Manual
(RC-FTA).

SP-02 ORGANIZATIONAL CONFLICTS OF INTEREST*

Any person, firm, corporation, joint venture or partnership, or Subcontractor determined to have an
organizational conflict of interest is subject to contract termination. This Contract is subject to the restrictions
against organizational conflicts of interest promulgated by the Federal Transit Administration in FTA Circular
4220.1F or successor circulars. Contractor and its Subcontractors shall at all times comply with such
restrictions against organizational conflicts of interest in connection with the Services it provides to and on
behalf of LACMTA. Without limiting the generality of the foregoing, Contractor shall not provide Services to
LACMTA, under this Contract, which would constitute or create an organizational conflict of interest, including,
but not limited to, any of the following that could result in a lack of impartiality or impaired objectivity, unequal
access to information, and biased ground rules, for this Contract or any other contract for LACMTA:
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A. Influenced Scope of Services

The Contractor's prior work product, whether it is performed on behalf of LACMTA or another public or
private entity, has been relied upon in establishing, or significantly influenced, the Scope of Services under
this Contract.

B. Opportunity to Create Contracting Opportunities

The Contractor's prior work product, whether it is performed on behalf of LACMTA or another public or
private entity, afforded an opportunity for the Contractor to make or influence findings with respect to this
Contract.

C. Evaluation of Prior Work Product

The Contractor would be in position to evaluate its own prior work product as part of this Contract, whether
the prior work product is performed on behalf of LACMTA or another public or private entity; or as part of
this Contract the Contractor would be in a position to assess its prior work product whether or not it was
performed on behalf of LACMTA or another public or private entity.

D. Access to Information

The Contractor received confidential or other information as part of the services performed for LACMTA or
another public or private entity which provides the Contractor with an unfair competitive advantage to
obtain this Contract or another contract with LACMTA.

SP-03 RELEASE OF INFORMATION*

The Contractor shall not publish information or technical data acquired or generated by the Contractor in
performing the Contract until such time as such information or technical data is released in published reports
by LACMTA.

SP-04 WORKSITE ACCESS/RESTORATION (RESERVED)

SP-05 INSURANCE REQUIREMENTS
INSURANCE REQUIREMENTS ¢, PHOTO ENFORCEMENT PROGRAM

Photo Enforcement Program Contractor shall procure and maintain for the duration of the contract insurance
against claims for injuries to persons, or damages in property which may arise from or in connection with the
performance of the work hereunder by the Contractor, his agents, representatives, or employees. As respects
Dishonesty and Crime, coverage must be maintained, and evidence provided, for two years following the
expiration of this contract.

MINIMUM SCOPE OF INSURANCE
Coverage shall be at least as broad as:

1. Insurance Services Office Commercial General Liability coverage (occurrence form CG0001)
2. Insurance Services Office form number CA0001 covering Automobile Liability.
3. Workers¢, Compensation insurance as required by the State of California and Employer¢ s Liability
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Insurance.
4. Railroad Protective Liability
5. Professional Liability Insurance appropriate to the Contractor¢ s profession
6. Employee Dishonesty and Crime Bond.

MINIMUM LIMITS OF INSURANCE
Contractor shall maintain limits no less than:

1. Commercial General Liability: $5,000,000 per occurrence for bodily injury, personal injury and property
damage. If Commercial General Liability Insurance or other form with a general aggregate limit is used,
the general aggregate limit shall be twice the required occurrence limit or $10,000,000.
Products/Completed Operations aggregate shall apply separately to this contract/agreement or the
aggregate limit shall be twice the required per occurrence limit.

Commercial Automobile Liability: $2,000,000 per accident for bodily injury and property damage.
Workers¢, Compensation to comply with California¢ s statutory requirements.

Railroad Protective: $5,000,000 per occurrence

Professional Liability with limits of not less than $2,000,000 per claim.

Employee Dishonesty & Crime Bond in the amount of $2,000,000 which includes coverage for Money &
Security of Others.

ogalrwN

OTHER INSURANCE PROVISIONS

The insurance policies required per the terms of the contract are to contain, or be endorsed to contain, the
following provisions:

1. The Los Angeles Metropolitan Transportation Authority (LACMTA), its subsidiaries, officials and employees
are to be covered as additional insureds as respects liability arising out of the activities performed by or on
behalf of the Contractor; products and completed operations of the Contractor; premises owned, occupied
or used by the Contractor; or automobiles owned leased, hired or borrowed by the Contractor. The
coverage shall contain no special limitations on the scope of protection afforded to LACMTA, its
subsidiaries, officials and employees.

2. For any claims related to this project, the Contractor¢ s insurance coverage shall be primary insurance as
respects LACMTA, its subsidiaries, officials and employees. Any insurance or self-insurance maintained
by LACMTA shall be excess of the Contractor¢,s insurance and shall not contribute with it.

3. Any failure to comply with reporting or other provisions of the policies including breaches of warranties shall
not affect coverage provided to LACMTA, its subsidiaries, officials and employees.

4. The Contractor¢,s insurance shall apply separately to each insured against whom claim is made or suit is
brought, except with respect to the limits of the insurer¢,s liability.

5. Each Acord Certificate of insurance required by this contract shall be worded
to state that coverage shall not be suspended, voided, canceled by either party, reduced in coverage or in
limits except after thirty (30) days prior written has been given to LACMTA. Cancellation provision should
also delete the words, ¢ endeavor tog,.

6. Workers¢, Compensation and Employer¢ s Liability policies shall provide a waiver of subrogation in favor of
LACMTA.

7. The Employee Dishonesty & Crime Bond, or similar form shall be continued, and evidence provided to
LACMTA, for two years following the expiration of the contract or, tail coverage provided for two years in
the event of cancellation or non-renewal.

8. Railroad Protective Liability in the amount of $5,000,000 per occurrence written in the name of LACMTA
shall be obtained to satisfy this coverage requirement. As an alternate to this requirement, the Commercial
General Liability may remove the exclusion for work performed within 50ft of railroad track and evidence
provided on the certificate of insurance.
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DEDUCTIBLES, SELF-INSURED RETENTIONS & SELF INSURANCE

Self-Insurance, for liability and worker¢,s compensation, may be permitted at Metro¢,s discretion. Evidence of
liability insurance may be satisfied with self-insurance, at Metro¢,s discretion. Any deductibles, self-insured
retentions or programs of self insurance must be declared to and amounts over $25,000 approved by
LACMTA.

ACCEPTABILITY OF INSURERS

Insurance is to be placed with California admitted insurers with a current A.M. Best¢ s rating of no less than
A-VII, unless otherwise approved by LACMTA or non-admitted carriers on the California Department of
Insurance¢,s approved list.

VERIFICATION OF COVERAGE

Contractor shall furnish LACMTA with original endorsements and certificates of insurance evidencing coverage
required by this clause. All documents are to be signed by a person authorized by that insurer. All documents
are to be received and approved by LACMTA before work commences. If requested by LACMTA, the
Contractor shall submit copies of all required insurance policies, including endorsements affecting the
coverage required by these specifications.

SUBCONTRACTORS

Contractor shall include all subcontractors as insured under its policies or shall furnish separate certificates
and endorsement for each subcontractor. All coverage for subcontractors shall be subject to all of the
requirements stated herein. If requested by LACMTA, the Contractor shall submit copies of all required
insurance policies, including endorsements affecting the coverage required by these specifications.

SP-06 LOSS PREVENTION

In performing the Contract, the Contractor shall at a minimum provide for protecting the lives and health of
employees and other persons; preventing damage to property, Goods; and avoiding work interruptions at the
Worksite. For these purposes, the Contractor shall do the following:

A. Provide appropriate safety barricades, signs, and signal lights;

B. Comply with the safety policies of LACMTA and all applicable laws, standards, codes, rules, and
regulations;

C. Take additional measures LACMTA determines are reasonably necessary for this purpose. This
determination, when delivered to the Contractor or the Contractor's Authorized Representative at the
Worksite, shall be deemed sufficient Notice of the noncompliance and corrective action required. After
receiving the determination, the Contractor shall immediately take corrective action. If the Contractor fails
or refuses to take corrective action promptly, LACMTA may issue an order stopping all or part of the
Services until satisfactory corrective action has been taken. The Contractor shall not base any claim or
request for equitable adjustment for additional time or money on any stop order issued under these
circumstances.

D. Maintain an accurate record of exposure data on all occurrence incidents to Services performed under the
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Contract resulting in death, traumatic injury, occupational disease, or damage to property, materials,
supplies, or equipment. The Contractor shall report this data in the manner prescribed by LACMTA,; and

E. Be responsible for its Subcontractor's compliance with this Section.

SP-07 CONTRACTOR EQUIPMENT*

The Contractor shall be responsible for the maintenance of all its tools and equipment. Necessary ancillary
equipment will also be kept in good repair and operating condition to ensure that Contractor's operations will
proceed in an efficient and effective manner.

SP-08 HAZARDOUS MATERIAL IDENTIFICATION AND SAFETY DATA (RESERVED)

SP-09 CLEAN UP

Without limiting the requirements contained elsewhere in the Contract, the Contractor shall at all times keep
any Worksite, including storage areas, free from accumulations of waste materials. Before completing the
Services, the Contractor shall remove from any Worksite any rubbish, tools, scaffolding, goods that are not the
property of LACMTA. Upon completing the Services, the Contractor shall leave any Worksite in a clean, neat,
and orderly condition satisfactory to LACMTA.

SP-10 PROTECTION OF STRUCTURES, EQUIPMENT, AND VEGETATION

The Contractor shall use reasonable care to avoid damaging existing structures, equipment, and vegetation on
the Worksite. If the Contractor's failure to comply with the requirements of the Contract or failure to use
reasonable care in performing the Services and causes damage to any of this property, the Contractor shall
replace or repair the damage at no expense to LACMTA. If the Contractor fails or refuses to make such repair
or replacement, the Contractor shall be liable for the costs incurred by LACMTA to affect the repairs or
replacement. The costs may be deducted from the Total Contract Price.

SP-11 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,
AND IMPROVEMENTS* (RESERVED)

SP-12 ALLOWABILITY, ALLOCABILITY & REASONABLENESS DEFINITIONS*

A. This Special Provision is applicable to all Services the performance of which are based in whole or in part
on reimbursement or payment of costs incurred by the Contractor.

B. This Special Provision is intended to clarify and further define the allowability, allocability and
reasonableness of costs. It is not all-inclusive and is not intended to modify and/or interpret the Federal
Acquisition Regulation (FAR) requirements or conflict with any other Contract terms and conditions.
LACMTA has the right to determine the allocability, allowability and reasonableness of all costs incurred by
Contractor under the Contract. If Contractor disputes LACMTA's findings, Contractor may file a dispute
under the Section titted RESOLUTION OF DISPUTES. The allowability, allocability and reasonableness of
reimbursable costs claimed under the Contract will include the following considerations:
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C. Allowability of costs is determined using FAR Subpart 31.204 and Generally Accepted Accounting
Principles (GAAP) (promulgated by the AICPA).

D. Reasonableness of costs is determined using FAR Subpart 31.201-3, GAAP, Internal Revenue Code (IRC)
(where applicable). Reasonableness of costs must be carefully examined to ensure that costs incurred
would be similar to those expected to be incurred in a competitive pricing environment. The burden of
proof shall be upon the Contractor to establish that a cost is reasonable.

E. Costs are allocated to final cost objectives. The allocability of cost is determined using FAR Subpart
31.201.4. Specifically, indirect expenses shall be allocated on the basis of the beneficial or causal
relationship between supporting (indirect expense) and receiving activities (final cost objective). Such
expenses shall be distributed directly to business units/segments and/or final cost objectives to the
maximum extent possible. Expenses not directly identifiable to a final cost objective, if significant in
amount, shall be grouped in separate logical and homogeneous pools and allocated based on a causal or
beneficial relationship to final cost objectives.

F. Allocation of costs to the Project office indirect pool shall be determined in strict accordance with FAR
Subpart 31.201.4.

G. Specifically, the Contractor shall abate its indirect expenses (associated with non-Project Office direct
labor) allocated to the Project Office for items which are similar to those provided by LACMTA to the
Project Office's operations at no cost or reimbursed by LACMTA as a Project Office Other Direct Cost.

H. For example, any expense (e.g., rent, building ownership cost, office equipment or supplies) associated
with the Contractor's or Subcontractors' non-Project Office direct labor shall be deemed similar to any
expense (e.g., rent, office equipment or supplies) that LACMTA has paid for 100% at the Project Office.
However, any expense (e.g., rent, building ownership cost, office equipment or supplies) associated with
the Contractor's or Subcontractors' indirect labor is allocable to the direct labor at the Project Office.

I. If the Contract represents more than fifty (50%) percent of the Contractor's business (% defined as direct
labor v. total Contractor direct labor), outside professional expenses incurred in preparing and negotiating
Contractor's positions on claims, disputes, or audits related to issues of reasonableness, allowability, or
allocability shall not be allowable as a direct or indirect cost to LACMTA, unless prior written approval is
obtained from LACMTA.

SP-13 LIQUIDATED DAMAGES* (RESERVED)

SP-14 THE CONTRACTOR'S LICENSE

A. The contracting firm and the majority owner of the subcontracting firm shall have the experience and
professional capability to perform the Services; and shall possess and maintain for the duration of the
Contract all required licenses including the appropriate State of California professional license(s) and
registration required.

B. The Contractor and Subcontractor(s) must possess and maintain the appropriate State of California license

and registration required for the contracted Services throughout the duration of the Contract. Proof of
validity of such license and/or registration shall be provided on an annual basis.

SP-15 LACMTA MANAGEMENT OF CONTRACTOR'S PERSONNEL*
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In the event LACMTA determines it becomes necessary to request Contractor personnel to assist in the
management of any Project, LACMTA may request the Contractor to assign its personnel to any Project
subject to the direction of LACMTA's Project Manager or designee. LACMTA shall request such
assignment of the Contractor's personnel through a Contract Change Notice requesting such personnel.
The Contractor shall advise LACMTA of its concurrence or rejection of the request within seven (7)
business days.

. Any Contract amendment issued under this Special Provision shall include the following information:
1. Name of Contractor's personnel;

2. Direct and indirect costs associated with the Contractor's personnel;

3. Description of duties to be performed by Contractor's personnel;

4. Description of the limit of authority, if any, of Contractor's personnel; and

5. Indemnification language to be provided by LACMTA in connection with the proposed duties of the
Contractor's personnel.

. For purposes of this Provision only, the Contractor's personnel identified in a Contract amendment issued
under this Special Provision shall be defined as the personnel.

. LACMTA shall provide the personnel with office space and associated supplies and equipment necessary

to perform the duties described under the Contract amendment. LACMTA shall have no obligation for any
Contractor personnel who are not specifically identified in a Contract amendment issued under this Special
Provision.

. Any document or work product produced, generated or reviewed by the personnel in their capacity
described in the Contract amendment shall be the property of LACMTA. Except for the personnel's
immediate superior in the Contractor's Project office, the personnel shall not discuss their work assignment
with any other Contractor personnel without prior consent of LACMTA's Project Manager.

The personnel shall perform the Services described in the Contract amendment in compliance with
LACMTA's policies and procedures, including, without limitation, LACMTA's Ethics Policy, Code of Conduct
and other applicable policies and procedures. Further, personnel's work hours shall be compatible with
LACMTA's normal work hours.

. During the term of the Contract amendment, the personnel shall remain an employee of the Contractor and
shall continue to have their salary and benefits paid for the Contractor. In no event will the personnel be
considered an LACMTA employee. Further the personnel shall not receive any benefits normally accruing
to LACMTA employees unless provided by the Contractor.

. LACMTA, in its sole discretion, has the right to terminate a Contract amendment issued pursuant to this
Provision notwithstanding the duration stated in the Contract amendment or remove the personnel at any
time, all in accordance with the terms of the Contract.

SP-16 SUBCONTRACT ADMINISTRATION*
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LACMTA has elected to implement the following requirements related to the Services that are performed by all
Subcontractors of any tier under this Contract.

A. Executed Subcontract Agreements - Contractor shall submit to the LACMTA Contracting Officer complete
copies of all executed Subcontracts and/or purchase orders within fourteen (14) calendar days after the
Contractor, or its Subcontractors, executes each Subcontract or purchase order. Contractor shall also
submit copies of all Change Orders, Modifications, addendums or amendments to such Subcontracts and
purchase orders within fourteen (14) calendar days after execution. Contractor shall not darken out or
delete any information from the submitted Subcontract and purchase order documents. The Subcontract
and purchase order prices shown in the submitted documents shall not be cause for any reason by any
Party to make an adjustment to the Total Contract Price and such pricing information will only be used to
implement the provisions of this Contract related to Subcontractor payments and retention.

B. Subcontract Values - Contractor shall, in its monthly Application for Payment, identify all Services provided
by, the value thereof, payments made to date and retention withheld its Subcontractors and Suppliers,
including all Services authorized by means of a Modification or Change Order.

C. Survival of Obligations - Without limiting any other provision of the Contract relating to continuing
obligations that extend beyond final Acceptance of the Services or any Subcontractors' or Suppliers'
Services under this Contract, the Contractor's responsibility for injury to persons and/or property arising
from its duties and obligations under the Contract, including without limitation, the Sections titled LIABILITY
AND INDEMNIFICATION, GOODS, and WARRANTY in the Contract Document titted General Conditions,
shall survive acceptance and any payment to Contractor by LACMTA for any element of the Services
performed by a Subcontractor or Supplier under this Contract.

D. Undisclosed Incomplete Services - Contractor will not be relieved of its obligations to complete any element
of the Services, or any portion or item thereof, the non-completion of which was not disclosed to LACMTA
prior to final Acceptance of the Contract, regardless of: (1) whether such nondisclosures were fraudulent,
negligent, or otherwise; and (2) LACMTA having inspected or accepted any element of the Services,
having accepted Contractor's certification that any element of the Services is completed, having made
payment to Contractor for any element of the Services, or Contractor having made final payment, including
a release of retention to its Subcontractor or Supplier for that element of the Services. Contractor shall
remain obligated to correct all such items after final Acceptance of the Contract under this Section and all
other provisions of the Contract that, expressly or by their nature, extend beyond or survive final
Acceptance.

SP-17 PAYMENT AND REPORTING OF PREVAILING WAGE* (RESERVED)

SP-18 LIVING WAGE / SERVICE CONTRACT WORKER RETENTION POLICY* (RESERVED)

END OF SPECIAL PROVISIONS
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GENERAL CONDITIONS

GC-01 GLOSSARY OF TERMS*

A. Abbreviations And Symbols

ADR Alternative Disputes Resolution

Cal-OSHA California Occupational Safety and Health Administration

CEO Chief Executive Officer

C.F.R. Code of Federal Regulations

DEOD Diversity and Economic Opportunity Department of LACMTA
EPA United States Environmental Protection Agency

FAR Federal Acquisition Regulations

FTA Federal Transit Administration

GEC General Engineering Consultant

LACMTA Los Angeles County Metropolitan Transportation Authority

NTE Not-to-Exceed

OSHA United States Department of Labor, Occupational Safety and Health Administration, and
Occupational Safety and Health Act

PUC Public Utilities Code, State of California

RFC Request for Change

U.S.C. United States Code

B. Definitions

Acceptance: Documentation prepared by LACMTA or its Authorized Representative attesting
to the completion of all of the Services under the Contract or specified portion
thereof.

Alternative Means for settling a disputed claim which may include arbitration, mediation or

Disputes other recognized means for settling a dispute.

Resolution:

Approve: LACMTA written confirmation of documents presented by and/or actions of the

Contractor related to the Services under the Contract.

Applicable Laws: "Applicable Laws" means all Federal, State, and local laws, statutes, ordinances,
regulations, policies and guidelines (including, without limitation, Environmental
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Laws and Disability Laws) enacted by Governmental Authorities, codes adopted
or promulgated by Governmental Authorities (including, without limitation,
building and health and safety codes), lawful orders of Governmental Authorities
and common law, including, but not limited to, principles of equity applied by the
courts, which are in effect at the time the Services or other obligations that are
required under or in connection with the performance of this Contract, and
relevant and applicable to the Scope of Services under the Contract, including
without limitation all of the Regulatory Requirements.

A cost imposed on the Contractor for non-compliance with certain contractual
requirements.

LACMTA's written permission to Contractor for actions to be completed.

Person or firm with full legal authority to act for or in the place of the named
business or governmental entity.

Business day shall mean Monday through Friday, except for federal and state
holidays.

All days in a month, including weekends and holidays.

Substitutions, additions, or deletions which result in revisions to the Contract.
Change does not mean work performed by the Contractor to correct defective
Services caused by the Contractor's negligent acts, errors or omissions.

A unilateral written order by LACMTA's Contracting Officer
directing a Change.

The Chief Executive Officer (CEO) of LACMTA.

A written demand by one of the Parties for:
1. Time extension; and/or
2. Payment of money.

One that provides Services to LACMTA, also defined as the Contractor.

This written agreement executed between LACMTA and Contractor and
consisting of the Contract Documents as defined in the General Conditions.

The person identified by LACMTA in the RFP as the Contract Administrator, or in
any other notice provided by LACMTA.

A document issued by LACMTA to the Contractor detailing a proposed change to

LACMTA
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the Contract.

The Contract Documents consist of the Form of Contract, General Conditions,
Special Provisions, Regulatory Requirements, Scope of Services, manuals,
certifications, specifications, and all other terms, conditions, requirements and
directions that collectively constitute the obligations of the Contractor in the
performance of the Services, including all exhibits, attachments, appendices, and
amendments to the foregoing and all Modifications and Change Orders. Task
Orders are Contract Documents when fully executed and issued by LACMTA to
the Contractor.

The CEO or a designated representative who is authorized and empowered to

Officer: execute contracts, contract Modifications, Change Orders, and agreements on
behalf of LACMTA.

Contractor: The individual, firm, partnership, corporation, joint venture or combination
thereof, referred to throughout the Contract in the singular and by the neutral
term "it", that has entered into the Contract with LACMTA.

Cure Notice: Written notice from LACMTA to the Contractor to correct Services performed not
in conformance with the Contract.

Days: Unless otherwise stated, "days" shall mean calendar days. When a required
submittal falls on a non-business day, submittal shall be on the next business
day.

Goods: Equipment, material and/or products required to perform the Services. Goods
may be furnished by LACMTA or required to be furnished by the Contractor.

Government Any federal, state, or local government and any political subdivision or any

Authorities: governmental, quasi-governmental, judicial, public or statutory instrumentality,
administrative agency, authority, body or entity.

Home Office: The home office(s) of the Contractor's firm.

Invoice: A request for payment for Services performed.

LACMTA: The Los Angeles County Metropolitan Transportation Authority (LACMTA) or its
successor, or any successor in interest, or its Authorized Representative.

Milestone: An established point, event or occurrence that is included in or associated with
the Schedule, as defined in the Contract, and which may be tied to a requirement
in the Contract.

Modification: Any written addition, deletion, adjustment or alteration to the Contract, whether
arising out of the unilateral exercise by LACMTA of any right under the Contract,
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or by mutual agreement/action executed by the Parties. A Modification may be
unilateral or bilateral, and includes Change Orders, adjustments in quantities,
extensions of time, administrative changes and adjustments, and all other
actions and events that result in an alteration, correction or adjustment of the
Contract.

Written notice from LACMTA to the Contractor terminating the Contract, or a
portion thereof, either for convenience of LACMTA or for default due to the
Contractor's failure to perform its contractual obligations.

LACMTA and the person(s), governmental entities, or business entities entering
into the Contract.

The total time period for completion of all Services under the Contract.

Existing and planned rail transit system that is and will be operated by LACMTA.

The Contract Scope of Services for a portion of LACMTA Transit System as
defined in the Form of Contract.

A document issued by the Contractor to LACMTA detailing a proposed change to
the Contract.

Goods, service(s), system(s) or subcontractor(s) that the Contractor requests to
use in lieu of that specified in the Contract.

A time phased Project execution plan that identifies all activities necessary to
implement a given Project and Contract in a logical time phased manner. The
Contract Schedule provides the start and completion date of each activity and its
Milestones. The Project Schedule shall include the Milestones for the entire
Project.

Description of the sum total of productive and operative efforts used to generate
the results specified, indicated, or implied in the Contract, including all technical
and professional services, and Goods used during all related activities whether

originally or subsequently Scheduled.

Requirements applicable to the Contract that invoke, modify, and/or supplement
the General Conditions.

State: The State of California.
Subcontract: A legal agreement between the Contractor and a Subcontractor or Supplier to
furnish Services, labor or Goods as a portion of the Services, or any such
agreement between a Subcontractor or a Supplier and its lower tier
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Subcontractor or Supplier, at any tier.

Subcontractor: Any individual, firm, partnership, corporation, joint venture or combination
thereof, other than employees of the Contractor, that enters into a legal
agreement with the Contractor to furnish Services, labor or Goods as a portion of
the Services. Unless otherwise specified, Subcontractors includes
Subcontractors of any tier.

Supplier: Any individual, firm, partnership, corporation, joint venture, or combination
thereof, other than employees of the Contractor, or Subcontractor that enters into
a legal agreement with the Contractor and that manufactures, distributes or
furnishes tangible Goods as a portion of the Services, with Services usually
limited to delivery and/or required testing. Unless otherwise specified, Suppliers
includes Suppliers of any tier.

Technical Review: A technical quality and progress audit, including, but not limited to, a check of
budget versus expenses to date, technical progress, quality of work, Schedule
assessment and a measurement of design hours per drawing, review of
adherence to policies and procedures and safety requirements.

Total Contract The total compensation approved by LACMTA's governing board to be paid to

Price (TCP): the Contractor in accordance with the terms of the Contract (and amendments
thereto).

Transit System: The entire fixed guideway rail transportation system, including right-of-way,

pavement, tracks, structures, equipment appurtenances, and all other related
property of LACMTA.

Worksite: The location where the Contractor's Services will be performed as defined in the
Contract. The term may include the location of work performed by others (i.e.,
the construction site of a Project).

GC-02 GOVERNING LAW*

The validity, construction, interpretation and enforcement of this Contract shall be governed by the laws of the
State of California without regard to its rules of conflict of laws.

By entering into the Contract, the Contractor consents and submits to the jurisdiction of the Courts of the State

of California, County of Los Angeles, over any action at law, suit in equity, and/or other proceeding that may
arise out of the Contract.

GC-03 CONTRACT DOCUMENTS
A. Explanations

Should it appear that the Services to be performed or any relative matters are not sufficiently detailed or
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explained in the Contract, the Contractor shall request in writing from LACMTA a written explanation as
may be necessary and shall conform to the explanation given.

B. Omissions And Misdescriptions

1. The Contractor shall carefully study the Contract; shall verify all figures in the Contract Documents
before performing the Services; shall promptly notify LACMTA of all errors, inconsistencies, and/or
omissions that it discovers; and, in instances where such non-conformities are discovered, shall obtain
specific instructions in writing from LACMTA before Contractor's proceeding with the Services. Any
Services affected that is performed prior to LACMTA's decision shall be at the Contractor's risk. The
Contractor shall not take advantage of any apparent non-conformity that may be found in the Contract.
LACMTA shall be entitled to make such corrections therein and interpretations thereof as it may deem
necessary for the fulfillment of the intent of the Contract. Omissions or misdescriptions of any Services
that are manifestly necessary to carry out the intent of the Contract, or that are customarily performed,
shall not relieve the Contractor from performing such Services at no additional expense and/or delay,
and such Services shall be performed as if fully and correctly set forth in the Contract.

2. Terms

Where the terms "as indicated" and "as detailed," or words of similar import are used by themselves, it
shall be understood that reference is made to the Technical Specifications or other technical
documents provided by LACMTA, or Contract drawings unless otherwise expressly stated. "Directed,"
"required,” "permitted,” "ordered," "designated," "selected," "approve," "accept," "satisfactory," "equal,",
"necessary," or words of like import shall be understood to require an identifiable action by LACMTA
unless otherwise expressly stated.

nn nn nn nn nn nn

3. References within the Contract

References to Articles (e.g. ARTICLE Il), Sections (e.g. GC-02) and Paragraphs within the Contract are
made by citing the title of the provision only, e.g., a reference to this particular Section would be
phrased "in the Section tited CONTRACT DOCUMENTS", which would necessarily include all
Subsections and Paragraphs in this Section. References to Articles, Sections and Paragraphs include
Subarticles, Subsections and Subparagraphs within the same Section or Paragraph. References to
other Contract Documents are made by citing the title of the Contract Part, e.g., "the Special
Provisions".

GC-04 INTERPRETATION*
A. Furnished By LACMTA:

Upon request by the Contractor, LACMTA shall furnish the Contractor any general information and data
readily available to LACMTA or those under contract to LACMTA for this Project, which the Contractor
determines, may be of use to the Contractor in the performance of the Services. LACMTA shall rely upon
the Contractor to determine which of the general information and data readily available to LACMTA the
Contractor requires for the performance of the Services hereunder. LACMTA makes no representations
with respect to the reliability, accuracy, or completeness of any information or data it may furnish
hereunder. The Contractor is entitled to rely on the information or data to the extent a service provider
providing like services on a project with similar scope and complexity would believe it is appropriate to do
so. The Contractor is expected to apply its professional judgment and seek any clarification it deems
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necessary.

B. Furnished by Others:

The Contractor is to obtain, utilizing its own personnel, any required information that has been developed

by other public or private agencies or companies that are not under contract to LACMTA. The Contractor
is to apply its professional judgment as to the reliability of the information or data for the purpose for which
the Contractor intends on utilizing such information or data.

GC-05 AUTHORITY OF THE CONTRACTING OFFICER

LACMTA has the final approval in all matters relating to or affecting the Services. Except as expressly
specified in the Contract, the Contracting Officer may exercise any powers, rights, and/or privileges that have
been lawfully delegated by LACMTA. Nothing in the Contract shall be construed to bind LACMTA for acts of
its employees and Authorized Representatives that exceed the delegation of LACMTA specified herein.

No LACMTA employee or officer, except the Contracting Officer, may authorize any Change Orders, or
Modifications to the Contract.

GC-06 LACMTA'S TECHNICAL REPRESENTATIVE (PROJECT MANAGER)

LACMTA shall provide a Project Manager and/or a technical representative for all technical aspects related to
the performance of the Contract. The Contractor shall make such oral or written reports to LACMTA's
technical representative with an information copy to the Contract Administrator as may be requested by
LACMTA or as specifically required by the Contract. All contractual matters shall be addressed to the Contract
Administrator.

GC-07 ORGANIZATIONAL AND KEY PERSONNEL

A. Before starting any Services, the Contractor shall submit for LACMTA review and acceptance, an
organization chart showing the proposed organization established by the Contractor for the performance of
the Services. The Contractor shall identify all key personnel within its organization chart and shall provide
resumes of each individual. The chart shall include the following items:

1. Lines of authority, responsibility, and communication;
2. Office organizations, if any; and
3. Names, titles, and functions of all supervisory and other key personnel.

B. The Contractor's Project Manager shall supervise and direct the Services, and have overall responsibility
for the Services in accordance with the Contract. The Contractor shall be solely responsible for
implementation of all Services, means, methods, techniques, sequences, and procedures and for
coordination of all portions of the Services under the Contract.

C. The Contractor shall not reassign such key personnel to other projects without LACMTA's prior written

approval and until a satisfactory replacement has been approved by LACMTA. The Contractor shall
secure the prior written approval of LACMTA for any change or reassignment of the key personnel,
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submitting written documentation of the new individuals' qualifications.

If LACMTA provides office space to the Contractor, or requires Contractor to locate its office space in a
specific location, then at all times during the performance of Services hereunder, only related Services
shall be performed in such office space and Contractor shall not use such office space to perform
non-Contract related work.

LACMTA shall have the right, in its absolute discretion, to require the removal of Contractor's personnel at
any level assigned to the performance of the Services, if LACMTA considers such removal necessary in
the best interests of the Program and requests such removal in writing. Such personnel shall be promptly
removed from the Project by the Contractor at no cost or expense to LACMTA. Further, an employee who
is removed from the Project for any reason shall not be re-employed on the Program.

GC-08 WHISTLEBLOWER REQUIREMENTS*

A.

The Contractor shall comply with, and not take any action or adopt any rule, regulation or policy which is
contrary to, the provisions set forth in the California Labor Code § 1102.5.

The Contractor shall post and maintain all current LACMTA Phone Hotline literature provided by LACMTA
("Hotline Literature") at place(s) of performance during the term of the Contract. All Hotline Literature is to
be posted in prominent locations that are highly visible and accessible to Contractor's employees.
Contractor shall not hinder or coerce its employees from using LACMTA Phone Hotline to voice ideas,
suggestions, or concerns relative to the performance of any LACMTA contract. The Contractor shall
provide access to LACMTA representatives for the purpose of verifying Contractor's adherence to this
Section. In the event LACMTA inspection finds the Contractor has failed to comply herewith, the
Contractor shall promptly correct such failures in the manner directed by LACMTA, this may include, but is
not limited to, replacing Hotline Literature and sponsoring training sessions, with LACMTA representatives,
on the use of LACMTA Phone Hotline.

GC-09 AGENT TO ACCEPT SERVICE

The Contractor shall maintain within Los Angeles County a duly authorized agent to accept service of legal
process on its behalf, and shall keep LACMTA advised of such authorized agent's name and address during
the duration of the Contract and for three (3) years after Final Payment, or as long as the Contractor has
warranty obligations under the Section titted WARRANTY herein, whichever period terminates later.

GC-10 CONFLICT OF INTEREST*

A.

Contractor warrants that it has not employed or retained any company or person, other than a bona fide
employee (as defined in the Section COVENANT AGAINST CONTINGENT FEES), working solely for
Contractor, to solicit or secure the Contract and that it has not paid or agreed to pay any company or
person, other than a bona fide employee working solely for Contractor, any fee, commission, percentage,
brokerage fee, gifts or any other consideration, contingent upon or resulting from the award or making of
the Contract. For breach of this warranty, or violation of any other prohibition in this Section, LACMTA
shall have the right to terminate the Contract for failure of Contractor to fulfill its Contract obligations.

Contractor agrees that, for the term of the Contract, no member, officer, or employee of LACMTA, or of a
local public body during their employment and for one (1) year thereafter, shall have any interest, direct or
indirect, in the Contract, or to any benefit arising thereof as prohibited by Government Code 88 1090 and
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87100.

C. The employment by Contractor personnel on the payroll of LACMTA for the performance of Services under
the Contract will not be permitted, even though such employment may be outside of the employee's regular
working hours or on Saturdays, Sundays, holidays, or vacation time. The employment by the Contractor
personnel who have been on LACMTA payroll within one (1) year prior to the date of Contract award,
where such employment is caused by and/or dependent upon Contractor securing the Contract or a related
contract with LACMTA, is also prohibited.

D. Neither the Contractor nor its employees nor its Subcontractors or their employees shall give or offer to
give any campaign contribution to any member of LACMTA in violation of California Public Utilities Code §
130051.20 or California Government Code 8§ 84300 et seq.

GC-11 CONFIDENTIALITY*

Contractor agrees that for and during the entire term of the Contract, any information, data, figures, records,
findings and the like received or generated by the Contractor in the performance of the Contract, shall be
considered and kept as the private and privileged records of LACMTA and will not be divulged to any person,
firm, corporation, or other entity except on the direct authorization of LACMTA. Further, upon termination of
the Contract for any cause, Contractor agrees that it will continue to treat as private and privileged any
information, data, figures, records and the like, and will not release any such information to any person, firm,
corporation or other entity, either by statement, deposition, or as a witness, except upon direct written authority
of LACMTA.

The Contractor shall not publish information or technical data acquired or generated by the Contractor in
performing the Contract until such time as such information or technical data is released in published reports
by LACMTA.

GC-12 COVENANT AGAINST CONTINGENT FEES*

A. The Contractor warrants that no person or Authorized Representative has been specifically employed or
retained to solicit or obtain the Contract in exchange for a contingent fee, except a bona fide employee or
Agent. A breach or violation of this warranty shall be considered a breach of Contract pursuant to the
Section titled TERMINATION FOR DEFAULT herein. In addition to any rights and remedies otherwise
provided by law, LACMTA may deduct from the TCP or consideration, or otherwise recover, the full amount
of the contingent fee.

B. "Bona fide Agent", as used in this Section, means an established commercial or selling entity that is
maintained by the Contractor for the sole purpose of securing business and that neither exerts nor
proposes to exert improper influence to solicit or obtain LACMTA contract(s) nor holds itself out as being
able to obtain any LACMTA contract(s) through improper influence.

C. "Bona fide employee", as used in this Section, means a person who is employed by the Contractor and
subject to the Contractor's supervision and control as to time, place, and manner of performance and who
neither exerts nor proposes to exert improper influence to solicit or obtain LACMTA contract(s) nor holds
itself out as being able to obtain any LACMTA contract(s) through improper influence.

D. "Contingent fee", as used in this Section, means any commission, percentage, or other sum that is payable
only upon success in securing an LACMTA contract.
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E. "Improper influence,” as used in this Section, means any influence that induces or tends to induce an
LACMTA employee, officer, Contractor, Subcontractor, Supplier, Authorized Representative, or Consultant
to give consideration or to act regarding an LACMTA Contract on any basis other than the merits of the
matter.

GC-13 ENGLISH REQUIREMENTS*

At all times, all Contractor personnel on site must have sufficient knowledge of the English language to
comprehend safety related directions and requirements. At all times, the Contractor shall have a lead
representative on site who has sufficient comprehension of the English language to read, write, speak and
understand all job related directions and discussions.

GC-14 LICENSES AND PERMITS

Except for any permits furnished by LACMTA, the Contractor shall be fully responsible for identifying and
obtaining, at its own expense, all necessary licenses and permits required for the timely prosecution of the
Services.

The Contractor acknowledges that prior to entering into the Contract it familiarized itself with the requirements
of all applicable federal, state, county, and municipal laws, codes, rules, and regulations, as well as the
conditions of any required licenses and permits, in effect at time of execution of the Contract. The Contractor
shall be responsible for complying with all of the foregoing, at its sole expense and without any additional
compensation or extension of the time for performance set forth in the Form of Contract on account of such
compliance, regardless of whether such compliance would require additional Services, labor, equipment, or
Goods not expressly stated in the Contract.

GC-15 GOODS*

A. The Contractor shall furnish all Goods required to complete the Services, except those designated to be
furnished by LACMTA. Unless otherwise indicated in the Contract, Goods incorporated into the Services
shall be new, of good quality, and of the grade specified for the purpose intended. Unless otherwise
specifically stated, reference to Goods or patented processes by trade name, make, or catalog number
shall be regarded only as a means of establishing a standard of quality; such references shall not be
construed as limiting competition. The Contractor may, at its option, use any Goods or process that is
equivalent to that named subject to the prior written acceptance by LACMTA. LACMTA shall be the sole
judge of the quality and suitability of proposed alternative Goods or processes subject to the right of
LACMTA to accept or reject such alternative.

B. Any Goods that may be purchased under the Contract shall be transported, handled, and stored by the

Contractor in a manner that shall ensure the preservation of their quality, appearance, and fitness for the
Services. All Goods shall also be stored in a manner that facilitates inspection.

GC-16 RIGHTS IN PROPERTY*
A. Title

1. All property purchased by the Contractor for LACMTA, shall be hereinafter referred to as LACMTA
Property. Title to LACMTA Property shall pass to and vest in LACMTA upon the vendor's delivery and
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acceptance of such property by the Contractor.

2. Title to LACMTA Property shall not be affected by its incorporation into or attachment to any property
not owned by LACMTA, nor shall LACMTA Property become a fixture or lose its identity as personal
property by being attached to any real property.

3. The title transferred as described above shall in each case be good, and free and clear from any and all
security interests, liens, and/or other encumbrances. The Contractor shall not pledge or otherwise
encumber the items in any manner that would result in any lien, security interest, charge, and/or claim
upon or against said items.

4. The Contractor shall promptly execute, acknowledge, and deliver to LACMTA proper bills of sale or
other written instruments of title in a form as required by LACMTA, said instruments shall convey to
LACMTA title to material free and clear of debts, claims, liens, mortgages, taxes, and/or encumbrances.

B. LACMTA Property shall be used only for performing Services on the Contract, unless otherwise provided in
the Contract or approved by the Contract Administrator.

GC-17 INDEPENDENT CONTRACTOR

A. The Contractor represents that it is fully experienced and properly qualified to perform the class of Services
required for the Contract and that it is properly licensed, equipped, organized, and financed to perform the
Services. The Contractor shall be an independent contractor. The Contractor is not an agent of LACMTA
in the performance of the Contract, and shall maintain complete control over its employees and its
Subcontractors and Suppliers of any tier. Nothing contained in the Contract or any Subcontract awarded
by the Contractor shall create any contractual relationship between any Subcontractor or Supplier and
LACMTA. The Contractor shall perform the Services in accordance with its own methods, in compliance
with the terms of the Contract.

LACMTA reserves the right of prior approval of all Subcontractors and Suppliers and retains the right to
request Contractor to terminate any Subcontractor or Supplier, for any reason deemed appropriate by
LACMTA, by so notifying Contractor in writing. Should said notification be submitted to Contractor, it shall
terminate said Subcontractor or Supplier immediately.

B. Compensation and Benefits - Contractor shall be solely liable and responsible for providing all
compensation and benefits to, or on behalf of, all persons performing Services pursuant to this Contract
and Contractor shall require the same of all its Subcontractors. LACMTA will have no liability or
responsibility for the payment of any salaries, wages, unemployment benefits, disability benefits, federal,
state, or local taxes, or other compensation, benefits, or taxes for any personnel provided by or on behalf of
Contractor and its Subcontractors. Contractor understands and agrees that all persons performing Services
pursuant to this Contract are the sole employees of Contractor, including for purposes of workers¢,
compensation liability, and not employees of LACMTA. Contractor shall be solely liable and responsible for
furnishing any and all workers¢, compensation benefits to any person as a result of any injuries arising from
or connected with any Services performed by or on behalf of Contractor pursuant to this Contract.

GC-18 SUBCONTRACTORS AND SUPPLIERS*

A. Documentation And Acceptance
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The Contractor shall submit to LACMTA a copy of all Subcontracts within fourteen (14) days of execution
regardless of value, and a copy of insurance certificates in accordance with the Special Provision titled
INSURANCE REQUIREMENTS. Failure to submit Subcontracts and certificates within the required time
period will result in the Subcontractor's not being permitted to perform Services on the Project.

B. Performance Of Services

The Contractor shall be responsible for:

1. All acts and omissions of its own personnel, and of Subcontractors, Suppliers and their employees; and
2. Coordinating the Services performed by Subcontractors and Suppliers.
Should a portion of the subcontracted Services not be performed in accordance with the terms of the

Contract, or if a Subcontractor commits or omits any act that would constitute a breach of the Contract, the
Subcontractor shall be replaced within thirty (30) days and shall not again be employed on the Program.

C. Acceptance Of Substitution Of Subcontractor
1. The Contractor shall notify LACMTA in writing of any proposal to substitute a Subcontractor in place of
a Subcontractor listed in the Contractor's Qualification/Proposal. Prior to such substitution the
Contractor shall secure the acceptance of LACMTA. The Contractor shall submit the following
information in a form similar to that contained in the Contractor's original Qualification/Proposal.
a. Name of Subcontractor
b. Location and Phone Number of Place of Business
c. Contact Person
d. Subcontractor's License(s) number and expiration date (if applicable)
e. Current LACMTA Contract Compliance Certification Status (if applicable)

f. The portion of the Services that will be performed by each Subcontractor.

LACMTA will promptly initiate a review of the information submitted on each Subcontractor and transmit
written notification to the Contractor concerning its decision.

2. LACMTA shall not be responsible for delays incurred by the Contractor because of a timely disapproval
by LACMTA of a Subcontractor proposed by the Contractor, or for the late submittal for acceptance of a
Subcontractor to LACMTA, or because of a Subcontractor's removal from the performance of the
Services.

3. The Contractor shall not do any of the following without the prior written consent of LACMTA:

a. Replace any previously accepted Subcontractor; and/or

b. Permit any previously accepted Subcontract to be assigned or transferred.
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4. However, the Contractor may perform the Services itself with qualified personnel, provided written
permission is obtained from LACMTA prior to performance of the Services.

D. Flow-Down Requirements

The Contractor shall incorporate the following into each Subcontract and require insertion of same into all
lower-tier Subcontracts:

1. All articles, subarticles or portions of the Contract noted by a star (*) shall be included in all
Subcontracts of any tier.

2. All provisions required by law, regulation, rule, or the Contract shall apply to all Subcontracts of any tier.

3. Provisions indicating that by virtue of signing the Subcontract, the following apply:

a. The Subcontractor acknowledges and agrees that all Services being performed by it under the

Subcontract shall be performed in accordance with the Contractor's Contract with LACMTA.

The Subcontractor agrees that it shall have the same duties and obligations to the Contractor with
respect to its performance of its own Services as the Contractor has to LACMTA under its Contract.

The Contractor and the Subcontractor agree that LACMTA is the third party beneficiary of the
Subcontract and shall have the right to enforce all of the terms of the Subcontract for its own
benefit. All guarantees and warranties, express or implied, shall inure to the benefit of both
LACMTA and the Contractor during the performance of the Services; upon final completion of the
Services, such guarantees and warranties shall inure to the benefit of LACMTA.

The Contractor and the Subcontractor agree that nothing contained in the Subcontract shall be
deemed to create any privity of the Contract between LACMTA and the Subcontractor, nor does it
create any duties, obligations, or liabilities on the part of LACMTA to the Subcontractor except
those allowed under California Law. In the event of any claim or dispute arising under the
Subcontract and/or the Contractor's Contract with LACMTA, the Subcontractor shall look only to the
Contractor for any payment, redress, relief, or other satisfaction. The Subcontractor hereby waives
any claim or cause of action against LACMTA arising out of the Subcontract.

E. This Section does not and shall not operate to relieve the Contractor of any duty or liability under the
Contract nor does it create any duty or liability on the part of LACMTA. The Contractor shall have sole
responsibility for promptly settling any disputes between its Subcontractors and between the
Subcontractors and any of their Subcontractors.

F. No Subcontractor shall be permitted to perform the Services under the Contract until it, or the Contractor,
has supplied satisfactory evidence of required insurance to LACMTA, in compliance with the Special
Provision titled INSURANCE REQUIREMENTS.

GC-19 STANDARDS OF PERFORMANCE*

A. The Contractor shall perform and require its Subcontractors and Suppliers to perform the Services in
accordance with the requirements of the Contract and in accordance with professional standards of skKill,
care, and diligence adhered to by firms recognized for their expertise, experience and knowledge in
performing services of a similar nature and of like complexity in the Los Angeles area. The Contractor shall
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be responsible for the professional quality, technical accuracy, completeness, and coordination of the
Services, it being understood that LACMTA will be relying upon such professional quality, accuracy,
completeness, and coordination in utilizing the Services. The foregoing obligations and standards shall
constitute the "Standard of Performance" for purposes of the Contract.

Contractor hereby represents that it has made the necessary commitment, that it possesses the necessary
professional capabilities, qualifications, licenses, skilled personnel, experience, expertise, and financial
resources, and it has available or will make the necessary equipment, materials, tools, and facilities to
perform the Services in an efficient, professional, and timely manner in accordance with the terms and
conditions of the Contract.

All Contractor, Subcontractor, and Supplier personnel shall have sufficient skill and experience to perform

the work assigned to them. Contractor shall ensure that any individual performing work under the Contract
requiring a California license shall possess the appropriate license required by the State of California. All

personnel shall have sufficient skill and experience to perform the Services assigned to them.

If any Services provided by the Contractor, Subcontractor, or Supplier are deficient because of the
Contractor's, Subcontractor's, or Supplier's failure to perform the Services in accordance with the above
standards, LACMTA shall report such deficiencies in writing to the Contractor. LACMTA thereafter may:

1. Have the Contractor re-perform such Services at the Contractor's own expense; or

2. Have such Services performed by others and the costs thereof charged to and collected from the
Contractor in accordance with the Section titted TERMINATION FOR DEFAULT herein.

Corrected or re-performed Services shall be subject to the above standards of performance.

GC-20 INSPECTION OF WORK (ACCEPTANCE)*

A.

LACMTA, at its sole discretion, reserves the right to inspect all and every part of the Services at any time
during the Period of Performance and after completion, at its discretion.

If the Services or any parts thereof have not been performed in accordance with the Contract, the
Contractor will be notified in writing that such Services are rejected. Thereupon, the Contractor shall take
the necessary corrective action. LACMTA shall not be obligated to make any inspections, however, and
neither the inspection of the Services, nor the lack thereof, shall relieve the Contractor of its responsibility
for performing and providing the Services in accordance with the terms of the Contract.

LACMTA shall not be deemed to have accepted the Contractor's performance of the Services unless
LACMTA or its designated representative has given written notice of Acceptance of the Services to the
Contractor. No payment in whole or in part shall be construed to be an Acceptance of the Services.

LACMTA shall have access, at all reasonable times, to the Contractor's calculations, supporting materials,
data, and information concerning the Services, including computer programs and printouts, which LACMTA
determines are required to review the Services properly and expeditiously. The Contractor shall furnish
sufficient and convenient facilities for such inspection and review, and shall grant LACMTA's designated
representatives free access at all reasonable times to all locations where the Services is performed.

Prior to the release of Services, LACMTA and the Contractor shall determine which required reports will be
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submitted to LACMTA in draft form before final submission of the report.

GC-21 SAFETY*

This Section is to be construed in its broadest sense for the protection of persons and property by the
Contractor and no action or omission by LACMTA, the Contracting Officer, any Authorized Representative or
any other person shall relieve the Contractor of any of its obligations and duties hereunder.

A.

The Contractor shall at all times conduct its operations in such a manner as to avoid risk of bodily harm to
persons or damage to property. The Contractor shall promptly take all reasonable precautions to
safeguard against such risks and shall make regular safety inspections of its operations. The Contractor
shall be solely responsible for the discovery, determination and correction of any unsafe conditions caused
by the Contractor's performance of the Services.

In addition, the Contractor shall comply with all applicable safety laws, standards, codes, rules, and
regulations, including any safety program established by LACMTA. The Contractor shall cooperate and
coordinate with LACMTA and with other LACMTA contractors on safety matters and shall promptly comply
with any specific safety instructions or directions given to the Contractor by LACMTA.

The Contractor shall inform its personnel of LACMTA safety practices and the requirements of LACMTA's
Safety Principles, described in the Section titled SAFETY AND LOSS PREVENTION, and LACMTA's
safety program when identified in the Scope of Services. If any of the Contractor's personnel are required
to visit any Worksites, the Contractor shall furnish suitable safety equipment and enforce the use of such
equipment by those personnel.

GC-22 SAFETY AND LOSS PREVENTION*

This Section is to be construed in its broadest sense for the protection of persons and property by the
Contractor and no action or omission by LACMTA, the Contracting Officer, any Authorized Representative or
any other person shall relieve the Contractor of any of its obligations and duties hereunder.

A.

LACMTA's Safety Principles

1. Safety is a 24/7 priority

2. Safety is everyone's responsibility

3. Accidents and injuries are preventable

4. Working safely is a condition of employment

5. Training is essential for good safety performance
6. Management is accountable for safety
Contractor Responsibilities

The Contractor is responsible for:
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1. Complying with all applicable safety Laws
2. Enforcing Worksite safety practices; and

3. The discovery, determination and correction of any unsafe conditions related to the Contractor's
performance of the Services or Goods supplied by the Contractor on LACMTA property.

4. The Contractor shall cooperate and coordinate with LACMTA and with other LACMTA contractors on
safety matters and shall promptly comply with any specific safety instructions or directions given to the
Contractor by LACMTA.

C. Safety Practices

1. The Contractor shall inform its personnel of LACMTA safety practices and the requirements of
LACMTA's safety program when identified in the Scope of Services.

2. If any of the Contractor's personnel are required to visit any Worksites, the Contractor shall furnish
suitable safety equipment and enforce the use of such equipment by those personnel. The Contractor
shall cooperate and coordinate with LACMTA and with other LACMTA contractors on safety matters
and shall promptly comply with any specific safety instructions or directions given to the Contractor by
LACMTA.

GC-23 UNAUTHORIZED ACTIONS*

Any action taken by the Contractor or its Subcontractors or Suppliers not in conformance with the terms and
conditions of the Contract will be considered as unauthorized and at the sole expense of the Contractor.
Contractor or its Subcontractors or Suppliers will not be compensated for any actions deemed by LACMTA to
be unauthorized. No extensions of time will be granted under the Contract due to unauthorized actions, nor
will any assessed Liquidated Damages be waived.

GC-24 LIABILITY AND INDEMNIFICATION*

A. Indemnification - To the fullest extent permitted by law, the Contractor shall defend, indemnify and hold
harmless LACMTA, its subsidiaries, and any of their respective members, directors, officers, partners,
employees and agents, successors and assigns (individually and collectively known as "Indemnitees") from
and against any and all liabilities, including, but not limited to, claims, actions, suits (including without
limitation workers' compensation suits), demands, costs, judgments, liens, penalties, damages, losses, and
expenses, including, but not limited to, any fees of accountants, attorneys or other professionals arising out
of, connected with, or resulting from any act, omission, fault or negligence of the Contractor or any of its
officers, Authorized Representative, employees, Subcontractors or Suppliers, or any person or organization
directly or indirectly employed by any of them, in connection with or relating to, or claimed to be in
connection with or relating to, the Services, the Contract, or the Program, including, but not limited to, any
costs or liability on account of:

1. Personal injury to or death of any person (including Indemnitees) or for damage to or loss of use of
property (including property of LACMTA); and

2. LACMTA's reasonable reliance upon the use of data or other information provided or delivered by the
Contractor pursuant to the Contract.
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The indemnification specified in this Section shall apply even in the event of the act, omission, fault or
negligence whether active or passive, of the Indemnitees, but shall not apply to claims, actions, demands,
costs, judgments, liens, penalties, liabilities, damages, losses, and expenses arising from the willful
misconduct of, or defects in design furnished by, the Indemnitees. LACMTA shall not be responsible for
any negligence, willful misconduct or defects in design caused and/or furnished by the Contractor.

The indemnification specified in this Section shall survive termination or closeout of the Contract or Final
Payment and is in addition to any other rights or remedies that LACMTA may have under the law or under
the Contract. In the event of any claim or demand made against any of the Indemnitees, LACMTA may at
its sole discretion reserve, retain, and/or apply any monies due the Contractor under the Contract, for the
purpose of resolving such claims; provided, however, that LACMTA, at its sole discretion, may release
such funds if the Contractor gives LACMTA reasonable assurance that the LACMTA's interests will be
protected. LACMTA shall, at its sole discretion, determine whether such assurance is reasonable.

Claims against the Indemnitees by any employee of the Contractor, its Subcontractors, Suppliers, anyone
directly or indirectly employed by any of them, and/or anyone for whose acts any of them may be liable
shall not in any way limit the Contractor's indemnification obligation as set forth above, including the
amount and/or type of damages, compensation, and/or benefits payable by or for the Contractor or its
Subcontractors or Suppliers under workers' compensation acts, disability benefit acts, and/or other
employee benefit acts and/or insurances.

B. Third Party Liability - Nothing contained in the Contract is intended to or shall have the effect of creating
any rights in any third party against LACMTA. The inclusion of the Contract or any part thereof in any other
document shall not be deemed to be creating or incorporating any obligation, duty, or liability on the part of
LACMTA. The Contractor shall indemnify LACMTA in accordance with the provisions of this Section
against any claim made by any third party claiming rights under the Contract.

C. Joint Severable Liability - If the Contractor is a joint venture or partnership, each venturer or partner shall
be jointly and severally liable for any and all of the duties and obligations of the Contractor that are
assumed under or arise out of the Contract. Each of such venturers or partners waives notice of the
breach or non-performance of any undertaking or obligation of the Contractor contained in, resulting from
or assumed under the Contract, and the failure to give any such notice shall not affect or impair such
venturer's or partner's joint and several liability hereunder.

D. Professional Liability - The Contractor shall be responsible for the professional quality, technical accuracy,
completeness and coordination of all Services furnished by the Contractor (including the Services
performed by Subcontractors on the basis provided herein) under the Contract. In addition to any other
remedies provided LACMTA under the Contract or at law, the Contractor or Subcontractor shall correct or
revise at no additional cost or fee to LACMTA any defective Services caused by the Contractor's or
Subcontractor's negligent acts, errors or omissions in the performance of the Services hereunder. Neither
LACMTA's inspection of, nor failure to inspect, review, accept, make payment for, any of the Services
required under the Contract shall be construed to relieve the Contractor or Subcontractor of its obligations
and responsibilities under the Contract for any negligent acts, errors and omissions in its performance of
Services hereunder, nor operate as a waiver of any of LACMTA's rights under the Contract or of any cause
of action arising out of the performance of the Contract. The Contractor or Subcontractor shall be and
remain liable to LACMTA in accordance with applicable law for all damages to LACMTA caused by any
failure of the Contractor or Subcontractor to comply with the terms and conditions of the Contract, or by the
Contractor's or Subcontractor's negligent acts or errors or omissions in the performance of the Contract.
With respect to the performance of Services by Subcontractors, the Contractor shall use its professional
judgment, care and prudence in approving and accepting such Services but shall also take all action
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necessary to ensure correctness/accuracy of Subcontractors work. The Contractor warrants that the
Services performed hereunder is of high professional quality and has been performed in full conformity with
all codes, rules, regulations and statutory requirements.

In the event that the Contractor fails to perform its obligations under this Section (or under any other
warranty or guarantee under the Contract) within the specified time and to the reasonable satisfaction of
LACMTA, LACMTA shall have the right to correct and/or cause to be re-performed any defective or
non-conforming Services and any Services of third parties damaged by such defective or non-conforming
Services or the correction or re-performance thereof. The Contractor shall be obligated to fully reimburse
LACMTA upon demand for any expenses incurred hereunder.

E. Investigation Of Potential Negligence - Contractor shall pay for all costs associated with its investigation of
any negligence alleged against it under the terms and conditions of the Contract, unless there is a finding
that the Contractor was not negligent; in which case LACMTA shall only pay for the reasonable cost of the
Contractor's staff time to investigate the alleged negligence. Where it has been determined Contractor was
in fact negligent, Contractor shall be responsible for and charged with LACMTA's staff time to investigate or
review any alleged negligence by the Contractor, request for information, or claim related thereto, which
shall not include third party costs.

The Contractor shall be a participant in the review of any, request for information or claim which alleges or
involves potential Contractor negligence, and shall not be responsible for or charged with any claims for
delay by the Construction Manager or any construction Contractor unless the Contractor has been given a
reasonable opportunity to participate in the review.

F. The Contractor acknowledges that the rights and remedies of LACMTA specified in this Section are in
addition to and do not limit any rights or remedies of LACMTA, afforded by the Contract or by law.

G. Warranty - Contractor warrants that:

1. Itis aware of and understands the hazards which are presented to persons, property and the
environment in the performing of transportation, storage, remediation and disposal Services as
described within the Scope of Services of the Contract.

2. It will transport, store, remediate and dispose of such materials in full compliance with all applicable
governmental laws, regulations and orders.

3. If the Scope of Services requires off-site storage or disposal, Contractor warrants that the selected
storage and disposal facilities are at all times appropriately licensed and permitted to store and dispose
of the waste, materials or hazardous substances detailed within the work plan. In the event the storage
or disposal facility loses its permitted status hereafter during the terms of the Contract, Contractor will
promptly notify LACMTA of such loss.

H. Indemnification (Environmental Impairment Losses) - Environmental Impairment Losses are in addition to
the indemnification provisions of the Contract. It is agreed that the Contractor, at the Contractor's sole cost
and expense, shall indemnify and hold harmless Indemnitees from and against the full amount of any and
all present and future Environmental Impairment Losses that may arise out of the negligent performance of
the activities or Services provided by the Contractor under the Contract. The term "Environmental
Impairment Losses" shall mean any and all loss, liability, expense or damage (including, without limitation,
all attorneys' fees and costs and all other professional or contractors' fees and costs), incurred by
Indemnitees under federal, state or local environmental law as a result of the activities conducted by the
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Contractor under the Contract.

I.  Environmental Indemnity - In addition to any other indemnification provisions of the Contract, Contractor
shall indemnify, defend and hold harmless Indemnitees, from and against any and all present and future
liability, loss, cost, damage, and expense of every kind and nature, including, but not limited to, cleanup
costs, releases or substances resulting from acts of Contractor, failure to recognize or report the existence,
guantity, or location of substances, remedial work required under any federal, state, or local law, regulation,
or ordinance, contractors' fees, and attorneys' fees, resulting, directly or indirectly, from any negligent act or
omission of Contractor, or any employee, Subcontractor, or Supplier of the Contractor, in the performance
or failure to perform any work carried out, wholly or in part, pursuant to the Contract.

GC-25 PERIOD OF PERFORMANCE

A. Time is of the essence in the performance and completion of the Services. Neither Party hereto shall be
considered in default in the performance of its obligations with respect to the timely performance or
completion of the Services to the extent that the performance of any such obligation is prevented or
delayed by an excusable delay. Should Contractor's Services be delayed by an excusable cause,
Contractor's schedule for completion of tasks affected by such delay may be extended. Excusable delays
may include, but are not limited to, Acts of God or acts or failures to act of government agencies or
LACMTA in either their sovereign or contractual capacities; fires, floods, earthquakes, epidemics,
guarantine restrictions, strikes, civil disturbance; but, in every case, the failure to perform must be
reasonably beyond the control, and without the fault or negligence of the Contractor, and the Contractor
must take all reasonable measures to mitigate the delay at its own cost and expense.

B. Within 30 days after the last day of delay, the Contractor shall furnish LACMTA with detailed information
concerning the circumstances of the delay, the number of days actually delayed, the appropriate Contract
references, and the measures taken to prevent or minimize the delay. Failure to submit such information
shall be sufficient cause for denying the delay claim. LACMTA will ascertain the facts surrounding the
delay and extent of the delay. LACMTA's decision will be final and conclusive.

GC-26 EXTENSION OF TIME

A. All extensions of time must be approved/granted by LACMTA in writing. The Contractor will be granted an
extension of time for any portion of an excusable delay in completion of the Services, provided that the
following are satisfied:

1. The excusable delay was not foreseeable and did not result from the fault or negligence of the
Contractor;

2. Contractor has taken reasonable precautions to prevent further delays owing to such causes; and

3. Contractor notifies LACMTA in writing of the cause(s) for the delay within five (5) days from the
beginning of any such delay. Unless excused in writing by LACMTA in its sole discretion, the
Contractor's failure to provide such notice within the time required shall constitute a waiver of any claim
for a time extension or additional compensation.

B. Claims for additional compensation resulting from an excusable delay shall only be available to the extent
that LACMTA caused such delay and shall in any event be limited to the costs incurred during a LACMTA
approved extension of time resulting from the LACMTA caused delay(s), as determined at the completion
of the performance of the Services and not at time of the occurrence of the delay. The Contractor shall not
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be entitled to any additional compensation if the Services are completed by the Contract Completion Date.

C. An extension of time will not be granted for a delay described above caused by a shortage of Goods,
except LACMTA furnished Goods, unless the Contractor supplies LACMTA with documented proof that it
made every effort to obtain such Goods from every known source within reasonable distance of the
Worksite. The Contractor shall also submit proof, that the inability to obtain such Goods when originally
planned, did in fact cause a delay in final completion of the Services that could not be compensated for by
revising the sequence of its operations. Only the physical shortage of Goods will be considered as a basis
for an extension of time. No consideration will be given to any claim that Goods could not be obtained at a
reasonable, practical, or economical cost, unless it is shown to the satisfaction of LACMTA that:

1. Such Goods could have been obtained only at exorbitant prices or;

2. The prices were entirely inconsistent with current rates, taking into account the quantities involved and
the usual practices employed in obtaining such quantities; and

3. Such facts could not have been known or anticipated at the time the Contract was executed.

D. In case the Contractor is actually and necessarily delayed by any act or omission on the part of LACMTA,
or others under contract with LACMTA and providing that the Contractor notifies LACMTA in writing within
five (5) days from the beginning of any such delay, specifying the act or omission causing such delay, the
time for completion of the Services shall be extended accordingly, and an adjustment shall be made to the
TCP for any increase in the cost of performance of the Services (excluding profit) necessarily caused by
such delay. If the delay in the performance of the portion of Services described in the Contractor's five (5)
day notice has been similarly delayed by Contractor-induced causes, including, but not limited to, the fault
or negligence of the Contractor or any of its Subcontractors, the time for completion of the Services will be
extended for the period of any such concurrent delay with no adjustment to the TCP.

E. Within thirty (30) days after the last day of a delay, the Contractor shall supply LACMTA with detailed
information concerning the circumstances of the delay, the number of days actually delayed, the
appropriate Contract references, and the measures taken to prevent or minimize the delay. Unless
excused in writing by LACMTA in its sole discretion, the Contractor's failure to provide such notice within
the time required shall constitute a waiver of any claim for a time extension or additional compensation.
LACMTA will ascertain the facts and the extent of the delay; its findings thereon will be final and conclusive
unless the Contractor disputes the decision. All time extensions must be approved by LACMTA prior to
Contract final Acceptance.

F. No extension of time will be granted under this Section for any delay in which remedies are included or
excluded by any other provision of the Contract. Only the actual delay necessarily resulting from the
causes specified in this Section shall be grounds for extension of time. In case the Contractor is delayed at
any time or for any period by two or more of the causes specified in this Section, the Contractor shall not
be entitled to a separate extension for each one of the causes; only one extension will be granted for the
entire delay.

The Services shall continue and be carried on in accordance with all the provisions of the Contract. The
Contract shall remain in full force and effect during the continuance and until the completion and final
Acceptance of the Services covered by the Contract, unless formally suspended or terminated in
accordance with the terms of the Contract. Permitting the Contractor to finish the Services, or any part
thereof, after the time fixed for completion or after the date to which the time for completion may have been
extended and/or making payments to the Contractor after any such periods shall not constitute a waiver on
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the part of LACMTA of any rights under the Contract.

Neither the granting of an extension of time beyond the date fixed for the completion of any part of the
Services nor the performance and Acceptance of any part of the Services after the time specified for the
completion of the Services shall be deemed to be a waiver of LACMTA's right to terminate the Contract for
abandonment or failure to complete by the Contract Completion Date or to impose and deduct damages as
may be specified.

. In all cases that the Contractor either claims or intends to claim a delay, the Contractor shall submit to

LACMTA at the earliest possible date, but within thirty (30) days of the event causing the delay:

1. An analysis of the impact of the claimed delay event upon the Contractor's then current Schedule,
identifying the affected activities and the actual impacts; and

2. Proposals to minimize the effects of the claimed delay.

GC-27 SUSPENSION*

A.

The requirements of this Section are in addition to other audit, inspection, and record keeping requirements
specified elsewhere in the Contract.

If LACMTA notifies Contractor that work on a particular portion of the Project will be suspended for a period
to exceed one hundred eighty (180) days, Contractor shall immediately notify LACMTA that key personnel
working on that portion of the work shall promptly:

1. Be moved to support another portion of the Program, as approved by LACMTA, or
2. Be released because there is no need for the services of the specific key personnel on the Program

If suspension is less than one hundred eighty (180) days, Contractor and LACMTA shall agree upon the
short-term duties of all affected personnel.

The Contractor shall comply immediately with any written order it receives from LACMTA suspending the
Services and take all reasonable steps to minimize costs allocable to the Services covered by the
suspension during the period of suspended Services. The Contractor shall resume performance of the
suspended Services upon expiration of the notice of suspension, or upon direction of LACMTA.

Provided that Contractor makes a claim as provided in the Section titted NOTICE OF INTENT TO CLAIM
AND CLAIMS herein, the Contractor shall be allowed (1) an equitable adjustment in the TCP (not to include
profit) (2) an extension of the Contract time, directly attributable to any suspension and/or (3) to recover
reasonable costs incurred during suspension. However, no adjustment shall be made under this Section
for any suspension, delay or interruption (i) to the extent that Contractor's performance would have been so
suspended, delayed or interrupted by any other cause, including the fault or negligence of the Contractor,
or (ii) for which an equitable adjustment or an extension of time is provided for or excluded under any other
term or condition of the Contract.

Submittal of an RFC by the Contractor for an equitable adjustment of the TCP or the Contract time

extension shall be filed in compliance with the Section titted CHANGES herein; and shall be filed within
twenty (20) days after the end of the Services suspension. Unless excused in writing by LACMTA in its
sole discretion, the Contractor's failure to provide such notice within the time required shall constitute a
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waiver of any claim for a time extension or additional compensation. The provisions of this Section shall
only apply if a written order of suspension is issued by LACMTA.

F. LACMTA will make partial payments against costs authorized by LACMTA and incurred by the Contractor
in connection with the suspended portion of the Contract, so long as the aggregate of such payments does
not exceed the authorized value of the Contract.

GC-28 HISTORICAL, ARCHAEOLOGICAL, PALEONTOLOGICAL, AND SCIENTIFIC
DISCOVERIES*

All things of historical, archaeological, paleontological, or scientific interest encountered by the Contractor
during performance of the Services shall be reported immediately to LACMTA. Services in the vicinity of the
discovery shall be halted in order to preserve and protect it until its significance can be determined by
LACMTA. LACMTA will issue instructions to the Contractor with respect to the disposition of the discovery.

GC-29 CHANGES

A. LACMTA may at any time, and from time to time without invalidating the Contract, make Changes in the
Scope of Services. LACMTA and Contractor will endeavor to reach mutual agreement regarding costs and
Schedule associated with the Change; however, LACMTA reserves the right to direct the Contractor to
perform the Changed Services. Such Changes, including any increase or decrease in the amount of the
Contractor's compensation and/or the Period of Performance, shall be incorporated into the Contract
through the issuance of a Contract Modification. All of the provisions of the Contract shall apply to
Changes. Upon receipt of a Contract Modification, approved by LACMTA, the Contractor shall continue
performance of the Scope of Services as revised by the Modification.

B. Contractor's Cost and Schedule Proposal:

The Contractor shall submit a Contractor's Cost and Schedule Proposal (including a completed Form 60
using the Contractor's then-current rates) to LACMTA within ten (10) days after receipt of a Change
request. The Proposal shall detail price and scheduling information showing all of the cost and time
ramifications of the Changes shown in the request. If any prices or other aspects are conditional, such as
orders being made by a certain date or the occurrence of a particular event at a specified time, the
Contractor shall identify these conditions in its Proposal. The components to be used by the Contractor in
preparing the Proposal shall be those set forth in the Contract and shall be presented in such a manner
that all elements of the Proposal can be easily identified and certified upon request. The submittal shall
include certified current cost or pricing data as described in the Section titled AUDIT REQUIREMENTS
herein.

C. Contract Modification or Change Order:

A Contract Modification shall be agreed to by the Parties to reflect Changes in the Contract terms and/or
Scope of Services. If the Parties cannot agree, LACMTA's Contracting Officer may unilaterally, or by
agreement with Contractor, issue a Change Order (CO) directing Contractor to proceed with a Change in
the Work. The CO shall either contain a Not to Exceed (NTE) amount to set the maximum limit that may
be expended by the Contractor under the CO or a fixed amount (lump sum) that LACMTA considers to be
a fair and equitable adjustment to the Total Contract Price. LACMTA's Contracting Officer may unilaterally,
or by agreement with the Contractor, revise the CO amount, based upon additional information or forward
pricing subsequent to determination of the initial CO amount.
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When the Contractor's compensation for a Change and the required adjustments, if any, to the Total
Contract Price and/or Schedule have been determined, a Contract Modification or Change Order will be
issued containing the following items:

1. The total Contract adjustments to be made.

2. A statement that it is LACMTA's intention to treat the items described therein as Changes in the Scope
of Services.

3. Scheduling requirements, time extensions, prices, and all costs of any nature arising out of each
Change.

4. A statement that the adjustment to the Total Contract Price, if any, includes all amounts to which the
Contractor is entitled as a result of the events giving rise to the Change.

The execution of a Contract Maodification by both Parties shall be deemed to be an agreement to all
Changes in Contract terms and/or Scope of Services and costs and time of performance related to each
Change. There will be no reservation of rights by either Party on a bi-lateral Contract Modification.

For all Contract Changes greater than or equal to one-hundred-thousand dollars ($100,000), an Ethics
Declaration must be submitted by the Contractor.

Except as expressly provided herein, no order, statement, or conduct of any person shall be treated as a
Change under the Contract or entitle the Contractor to any adjustment under the Contract.

Contractor Requested Changes:

Except where otherwise provided by the Contract Documents, the Contractor may request a Change for
additional compensation or an extension of time by submitting to LACMTA a Request for Change (RFC).
Such RFC shall be submitted to LACMTA within five (5) days of the event, circumstance, condition or
decision by LACMTA giving rise to the Contractor's asserted entitlement to a Change. The Contractor shall
submit a Contractor's Cost and Schedule Proposal (including a completed Form 60 using the Contractor's
then-current rates) to LACMTA within ten (10) days after submission of an RFC. The Proposal shall detail
price and scheduling information showing all of the cost and time ramifications of the Changes shown in
the request. Unless excused in writing by LACMTA in its sole discretion, the Contractor's failure to provide
an RFC or Cost and Schedule Proposal within the time required shall constitute a waiver of any claim for a
time extension or additional compensation.

GC-30 NOTICE OF INTENT TO CLAIM AND CLAIMS

A. The Contractor shall give to LACMTA a written notice of potential claim within five (5) days of any act or

B.

event for which it intends to seek adjustment in the Contract price, terms, or schedule. The written notice
shall set forth the basis of the claim and an estimate of any costs involved. Unless excused in writing by
LACMTA in its sole discretion, the Contractor's failure to provide such notice within the time required shall
constitute a waiver of any claim for a time extension or additional compensation.

The claim shall be filed within thirty (30) days of the act or event and shall be in sufficient detail to allow
LACMTA to evaluate the claim. The Contractor shall also furnish any additional information relating to the
claim as LACMTA may request. Failure of the Contractor to comply with these requirements shall be
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sufficient cause for denying the Contractor's claim. Unless excused in writing by LACMTA in its sole
discretion, the Contractor's failure to provide file such claim within the time required shall constitute a
waiver of any claim for a time extension or additional compensation.

C. LACMTA shall, within thirty (30) days of the receipt of the claim render a decision or provide an estimate of
when a decision will be made. If no decision is made within thirty (30) days of the filing of the claim, or
within an estimated period provided, the claim shall be deemed rejected by LACMTA. The Contractor shall
proceed diligently with performance of the Contract, pending resolution of any claim or appeal or action
ensuing under the Contract.

D. Contractor shall proceed diligently with performance of the Contract pending resolution of any Claim,
Dispute, appeal or action ensuing under the Contract, including the Services that are all or part of any
Claim or Dispute, except for any performance the Contracting Officer determines in writing should be
delayed, suspended or terminated as a result of such Claim or Dispute and LACMTA will continue to satisfy
its payment obligations for undisputed amounts.

GC-31 RESOLUTION OF DISPUTES

The Parties shall use their best efforts to resolve disputes under the Contract by submission of the dispute to
the Contract Administrator and an Authorized Representative of the Contractor. If a dispute cannot be
resolved at this administrative level, the Parties may mutually agree to utilize an alternative dispute resolution
(ADR) process such as arbitration, mediation, or other recognized ADR process for settling a dispute.

GC-32 FINAL ACCEPTANCE*
A. Acceptance Of Services

1. When the Contractor determines that all Services as required in the Contract are fully completed,
including all required milestones, submissions, and deliveries to LACMTA specified in the Contract, the
Contractor shall, within ten (10) business days thereafter, give LACMTA a written request for final
Acceptance, specifying that the Services are completed and the date on which they were completed.
After the receipt of the request for final Acceptance, LACMTA will commence a review of Contractor's
request for final Acceptance and, within sixty (60) days will either:

a. Give the Contractor written notice that LACMTA has determined that all Services authorized under
the Contract have been completed and LACMTA requires no further Services from Contractor; or

b. Advise the Contractor in writing of any outstanding Services that must be furnished, or completed at
no additional cost to LACMTA, or be corrected at the Contractor's cost. Contractor shall promptly
cure the deficiencies identified by LACMTA and shall submit a new request for final Acceptance.
The procedure in the Subsection 32.A.1. above shall then be repeated until such time as LACMTA
is satisfied that all Services required under the Contract have been completed in accordance with
the Contract Documents and no further Services from the Contractor are required.

2. Upon submittal of the request for final Acceptance, the Contractor shall make no additional charges for
Services under the Contract. Further, no Claims or disputes shall be submitted by Contractor after
LACMTA has issued a notice of final Acceptance. LACMTA shall not pay for any additional charges or
be liable for any costs incurred after the date of the request for final Acceptance.
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Final Acceptance

1.

Within ninety (90) calendar days of receipt of written notice from LACMTA confirming that all Services
authorized under the Contract have been completed and LACMTA requires no further Services from
Contractor, Contractor shall submit to LACMTA an application for Final Payment in accordance with the
provisions of the Form of Contract.

Notwithstanding the final Acceptance, the Contractor will not be relieved of its obligations hereunder,
nor will the Contractor be relieved of its obligations to complete any portions of the Services, the
non-completion of which were not disclosed to LACMTA (regardless of whether such nondisclosures
were fraudulent, negligent, or otherwise); and the Contractor shall remain obligated under all those
provisions of the Contract which expressly or by their nature extend beyond and survive final
Acceptance.

Any failure by LACMTA to reject the Services or to reject the Contractor's request for final Acceptance as
set forth above, shall not be deemed to be Acceptance of the Services by LACMTA for any purpose nor
imply Acceptance of, or agreement with, the Contractor's request for final Acceptance.

GC-33 WARRANTY*

The Contractor warrants that all Services shall be in accordance with the Contract and shall comply with the
Section titted STANDARD OF PERFORMANCE herein for the Term of the Contract and for a period of one
year from final Acceptance of the Services. In the event of breach of this warranty, the Contractor shall take
the necessary actions to correct the breach and the consequences thereof, at the Contractor's sole expense, in
the most expeditious manner as permitted by existing circumstances. If the Contractor does not promptly take
steps to correct the breach upon notification thereof by LACMTA, LACMTA without waiving any other rights or
remedies it may have at law or otherwise, may do so or cause others to do so, and the Contractor shall
promptly reimburse LACMTA for all expenses and costs incurred in connection therewith.

GC-34 SOFTWARE LICENSING AGREEMENT AND PROVISIONS FOR USE*

A.

The terms used in this Section are defined as follows:

1.

Software: The computer programs and products required to be developed and delivered by the
Contractor to LACMTA under the Contract, in object code (but excludes commercial software
developed at private expense and not in the public domain).

Source Code Materials: A human-readable copy of the Software and related materials and
documentation generated in preparing the Software, including programmer notes, flow charts, logic
diagrams, and listings.

Documentation: Systems and user manuals sufficient to enable a person skilled in the applicable art to
operate, maintain, and support the Software for its intended purposes.

The Contractor shall deliver to LACMTA the Software, Source Code Materials, and Documentation, in such
tape, disk, or hardcopy format as LACMTA may designate.

The Contractor shall retain ownership of the Software, Source Code Materials, and Documentation with the
right to exploit the same, subject to LACMTA's rights as herein provided. LACMTA shall place such

LACMTA ISSUE DATE: January 16, 2019
Metro Photo Enforcement Program
RFP No. PS60032



Page 91 of 113

copyright notices affirming the Contractor's ownership rights as the Contractor may reasonably require on
all materials licensed hereunder which are reproduced by LACMTA.

D. The Contractor hereby grants to LACMTA a royalty-free, paid-up, non-exclusive license, in perpetuity, to
use duplicate, and disclose the Software, Source Code Materials, and Documentation, and to make
modifications of and enhancements to the Software, and permit others (who sign standard nondisclosure
agreements) to do the same, but only for governmental purposes and not for any commercial purposes.

E. LACMTA shall hold the Software, Source Code Materials, and Documentation in confidence, shall use and
disclose them only as expressly authorized herein or as required by law and only to its employees, agents
or sublicensees to whom disclosure is necessary or appropriate for the performance and exercise of its
rights hereunder, and shall take reasonable steps to ensure that unauthorized persons will have no access
to them.

F. The Contractor warrants that the Software will perform according to the specifications set forth in the
Contract, that it is owner of the Software, Source Code Materials, and Documentation that it has the right to
convey and grant the license herein granted to LACMTA, and that LACMTA's use thereof as herein
contemplated will not infringe any third party's proprietary rights in the United States. The foregoing
warranties shall not apply to the extent the Software is modified by LACMTA.

G. Upon LACMTA's request the Contractor shall generate modifications of and enhancements to the Software
not required by the Contract, at the Contractor's rates charged for comparable services to its most favored
customers.

GC-35 RIGHTS IN TECHNICAL DATA, PATENTS AND COPYRIGHTS*

A. All documents and materials prepared or developed by the Contractor and its Subcontractors pursuant to
the Contract shall become the property of LACMTA, including all intellectual property and other proprietary
rights, without restriction or limitation on their use and shall be made available upon request, to LACMTA at
any time. Original copies of such shall be delivered to LACMTA upon completion of the Services or
termination of the Services. The Contractor shall be permitted to retain copies of such items for the
furtherance of its technical proficiency; however, publication and further use of this material is subject to the
written approval of LACMTA.

B. LACMTA shall have the right to use, duplicate, modify or disclose all documents and materials and the
information conveyed therein, in whole or in part, in any manner whatsoever, and to have or permit others
to do so except as limited by the Section titled PUBLIC RECORDS ACT herein.

C. To the extent Contractor incorporates documents and materials where the copyrights and other intellectual
property rights to such documents and materials belong to third Parties, the Contractor shall secure and
grant to LACMTA and to its officers, agents, and employees acting within the scope of their official duties, a
royalty-free license to publish, perform, translate, reproduce, deliver, create derivative works of, and
otherwise use as they deem fit. No such materials shall be included in documents and materials prepared
or developed by Contractor and its Subcontractors hereunder without the written permission of the
copyright owner for LACMTA to use such in the manner herein described.

D. The Contractor warrants that the Services and Goods shall be delivered free of any rightful claim of any
third party for infringement of any United States patent or copyright. If a suit or proceeding based on a
claimed infringement of a patent or copyright is brought against LACMTA, the Contractor shall, at its own
expense, defend or settle any such suit or proceeding if authorized to do so in writing by LACMTA, and

LACMTA ISSUE DATE: January 16, 2019
Metro Photo Enforcement Program
RFP No. PS60032



Page 92 of 113

indemnify and hold harmless LACMTA, its subsidiaries, agents and employees from all liability, damages,
costs, and expenses associated therewith, including, but not limited to, defense costs and attorneys' fees.

When use of these Goods and/or processes is judged to be an infringement and such use is banned, the
Contractor, at its own expense, shall, with the concurrence of LACMTA, do one of the following:

1.

Secure for LACMTA the right to continue using said Goods and/or processes, by suspension of the
injunction or by procuring a license(s);

Replace said Goods and/or processes, with non-infringing Goods and/or processes;
Modify said Goods and/or processes, so that they become non infringing; or

Remove said Goods and/or processes, and refund the sum paid therefor without prejudice to any other
rights of LACMTA.

GC-36 COMPLIANCE WITH THE AMERICANS WITH DISABILITIES ACT*

The Contractor shall comply with all applicable provisions of the Americans with Disabilities Act in performing
the Services under the Contract.

GC-37 ENVIRONMENTAL COMPLIANCE

A. The Contractor shall include the requirements of the following Subsections in every Subcontract that is
more than one hundred thousand dollars ($100,000) and shall take such action as LACMTA directs to
enforce these requirements.

B. The Contractor shall comply with all air, water, and noise pollution provisions set forth in the Scope of
Services.

C. Air Quality Control
1. The Contractor shall comply with all applicable standards, orders, and requirements issued under the

Clean Air Act (42 U.S.C. § 7401 et seq.); all applicable standards of the State of California; and all
clarifications, mitigation measures, and any other requirements approved by LACMTA in accordance
with state and federal laws.

2. The Contractor shall comply with all rules, regulations, and ordinances of the South Coast Air Quality
Management District (SCAQMD) and statutes of the State that apply to any Services performed
pursuant to the Contract, including any air quality control rules, regulations, ordinances, and statutes
specified in 8 11017 of the California Government Code. Contractor, Subcontractors, and Suppliers
shall submit evidence to LACMTA that the governing air quality control criteria are being met; such
evidence will be retained by LACMTA.

3. Inthe absence of applicable air quality control rules, regulations, ordinances, or statutes governing
solvents, including, but not limited to, the solvent portions of paints, thinners, curing compounds, and
liquid asphalt used on the Contract, the Contractor shall comply with the applicable material
requirements of the SCAQMD. Containers of paints, thinner, curing compound, or liquid asphalt shall
be labeled to indicate that the contents fully comply with said requirements.
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4. The Contractor shall comply with California state law regarding pollution controls in purchasing new
motor vehicles with Project funds.

5. Material to be disposed of shall not be burned.
D. Water Quality:

The Contractor shall comply with all applicable standards, orders, and requirements issued under the
Clean Water Act (33 U.S.C. § 1251 et seq.); all applicable water standards of the State of California; and all
clarifications, mitigation measures, and any other requirements approved by LACMTA in accordance with
state and federal laws.

E. Environmental Protection Agency Regulations

1. The Contractor shall comply with all applicable regulations (40 C.F.R.) of the Environmental Protection
Agency (EPA).

2. The Contractor shall not use any facility in the performance of the Contract that is listed on the EPA List
of Violating Facilities, unless and until the EPA eliminates said name of such facility from said listing.
The Contractor shall promptly notify LACMTA of the receipt of any communication from the Director,
Office of Federal Activities, EPA (or any successor agency), indicating that a facility to be used by the
Contractor is under consideration for listing on the EPA List of Violating Facilities. The Contractor shall
also report violations to LACMTA, to the FTA, and to the EPA Assistant Administrator for Enforcement.

F. Energy Conservation:

The Contractor shall comply with all mandatory standards and policies relating to energy efficiency that are
contained in the State energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (42 U.S.C. 8 6321). Refer to the Scope of Services for energy conservation measures.

GC-38 THE CONTRACTOR'S INTERACTION WITH THE MEDIA AND THE PUBLIC*

A. Contractor shall provide to LACMTA, for LACMTA's review and approval, all LACMTA related copy
proposed to be used by the Contractor for advertising or public relations purposes prior to publication. The
Contractor shall not allow LACMTA related copy to be published in its advertisements and public relations
programs prior to receiving such written approval. The Contractor shall ensure that all published
information is factual and that it does not in any way imply that LACMTA endorses the Contractor's firm,
service, and/or product.

B. The Contractor shall refer all inquiries from the news media relating to the Contract to LACMTA, and shall
comply with the procedures of LACMTA's Public Affairs staff regarding statements to the media relating to
the Contract or the Services.

C. If the Contractor receives a complaint from a citizen or the community, the Contractor shall, within a
reasonable period of time given the nature of the complaint, inform LACMTA about what action was taken
to alleviate the situation.

D. The Contractor shall not publish information or technical data acquired or generated by the Contractor in
performing the Contract until such time as such information or technical data is released in published
reports by LACMTA or otherwise authorized in writing by LACMTA.
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GC-39 TERMINATION FOR CONVENIENCE OF LACMTA*

A. The performance of the Services under the Contract may be terminated, with or without cause, at any time,
in whole or in part, as determined by LACMTA in its sole discretion. Such termination will be accomplished
by delivery of a Notice of Termination to the Contractor, specifying the extent to which performance of the
Services under the Contract shall be terminated and the date upon which such termination shall become
effective.

B. After receipt of a Notice of Termination, except as otherwise directed by the LACMTA, the Contractor shall:

1.

2.

Stop Services under the Contract on the date and to the extent specified in the Notice of Termination.

Place no further orders or Subcontracts for Goods or Services, except as may be necessary for
completion of such portions of the Services expressly excluded from the Notice of Termination.

Communicate any Notice of Termination to the affected Subcontractors and Suppliers, and require
them to communicate the Notice of Termination to all persons providing Services, supplies or other
value to the Project on their behalf.

Terminate all orders and Subcontracts that relate to the performance of the Services terminated by the
Notice of Termination.

Settle outstanding liabilities and Claims arising out of such termination of orders and Subcontracts, with
the acceptance of LACMTA if required (which acceptance shall be final for the purposes of this
Section).

Assign to LACMTA in the manner, at the times, and to the extent directed by LACMTA all of the rights,
titles, and interests of the Contractor under the orders and Subcontracts so terminated; in which case
LACMTA will have the right, at its sole discretion, to settle or pay any or all Claims arising out of the
termination of such orders and Subcontracts.

Transfer title and deliver to LACMTA in the manner, at the times, and to the extent directed by it:

a. Services in process, completed Services, and other Goods procured as a part of, or acquired in
connection with, the performance of the Services terminated; and

b. The completed or partially completed plans, drawings, information, and other items that would have
been required (per the Scope of Services) to be furnished to LACMTA if the Contract had been
completed.

Use its best efforts to sell the Goods of the types referred to above in the manner, at the times, to the
extent, and at the price(s) directed or authorized by LACMTA, providing that the:

a. Contractor is not required to extend credit to any purchaser;
b. Contractor may acquire any such Goods under the prescribed conditions; and/or

c. Proceeds of any such transfer or disposition are applied or otherwise credited to reduce payments
made by LACMTA to the Contractor under the Contract.

Take any action that may be necessary, or that LACMTA may direct, for the protection and preservation
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of the property related to the Contract that is in the possession of the Contractor and in which LACMTA
has or may acquire an interest.

Comply with all other requirements of LACMTA as may be specified in the Notice of Termination.

Complete performance of that portion of the Services that has not been terminated by the Notice of
Termination, as applicable and in accordance with the Contract and written directions given by
LACMTA.

If the termination is for the convenience of LACMTA, Contractor shall submit a final invoice within sixty
(60) days of termination and upon approval by LACMTA. Upon failure of the Contractor to submit its
termination claim within the time specified, LACMTA will determine the amount due the Contractor, if
any, on the basis of information available, and will pay the Contractor the amount so determined. Such
payment shall constitute payment in full for the Services performed under the Contract. Unless
excused in writing by LACMTA in its sole discretion, the Contractor's failure to provide such notice
within the time required shall constitute a waiver of any claim for any further or additional
compensation.

C. Subject to the provisions of the above Subsection, the Contractor and LACMTA may agree upon the total
or partial amount to be paid to the Contractor by reason of the total or partial termination of the Services
pursuant to this Section. The Contract will be amended or revised accordingly and the Contractor will be
paid the agreed-upon amount.

D. In the event of failure of the Contractor and LACMTA to agree on the total amount to be paid the Contractor
by reason of the termination of Services pursuant to this Section, LACMTA will pay the Contractor the
amounts determined by LACMTA as follows:

1.

The Total Contract Price allocable to the portion of the Services properly performed by the Contractor
as of the date of termination.

The cost of settling and paying Claims arising out of the termination of the Services under Subcontracts
or orders as specified above, exclusive of the amounts paid or payable on account of Goods delivered
or Services furnished by Subcontractors prior to the effective date of the Notice of Termination of
Services under the Contract, which amounts are included in Subsection C of this Section.

The reasonable cost of preserving and protecting property will also be paid, as well as any other
reasonable costs incidental to the termination of the Services under the Contract, including those
reasonable expenses incurred to determine the amounts due.

Except to the extent that LACMTA will have otherwise expressly assumed the risk of loss, the fair value
(as determined by LACMTA) of property that is destroyed, lost, stolen, or damaged (so as to become
undeliverable to LACMTA or other buyer as described above) shall be excluded from the amounts paid
to the Contractor.

LACMTA may deduct from the amount due the Contractor under this Section amounts attributable to
the following:

a. The amount of the Claim that LACMTA may have against the Contractor in connection with the
Contract; and

b. The agreed upon price for and/or proceeds from the sale of Goods or other items acquired or sold
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by the Contractor that have not been otherwise recovered by or credited to LACMTA.

E. Under such terms and conditions as it may prescribe and at its sole discretion, LACMTA may make partial
payments against costs incurred by the Contractor in connection with the terminated portion of the Contract
whenever LACMTA decides that the aggregate of such payments is within the amount to which the
Contractor is entitled hereunder. If the total of such payments is in excess of the amount finally
agreed-upon or determined to be due under this Section, such excess shall be payable by the Contractor
to LACMTA upon demand, together with interest at a rate equal to that set forth in California Code of Civil
Procedure § 685.010.

F. The Contractor shall not be entitled to anticipatory or consequential damages as a result of any termination
under this Section, including without limitations any asserted loss of income or profit on the portion of the
Services not performed due to the termination or otherwise, or any loss of financing, funding or loss of
business reputation. Payment to the Contractor in accordance with this Section shall constitute the
Contractor's exclusive remedy for any termination hereunder. The rights and remedies of LACMTA
provided in this Section are in addition to any other rights and remedies provided by law or under the
Contract.

G. Anything contained in the Contract to the contrary notwithstanding, a termination under this Section shall
not waive any right or claim to damages that LACMTA may have; LACMTA may pursue any cause of
action that it may have by law or under the Contract against the Contractor.

GC-40 TERMINATION FOR DEFAULT*

A. LACMTA may terminate the Contractor's Services, in whole or in part, for default under any of the following
circumstances:

1. Failure or refusal of the Contractor to perform any obligation required under the Contract, or violation of
any duty required of the Contractor under the Contract.

2. Failure or refusal of the Contractor to complete the Services by the Contract Completion Date.
3. Bad faith by the Contractor.

4. Violation by the Contractor of an order or requirement of LACMTA authorized by or within the scope of
the Contract.

5. Abandonment of the Contract by the Contractor.

6. Afiling by or against the Contractor of a petition in bankruptcy, reorganization, insolvency,
conservatorship, or similar proceeding.

7. Failure of the Contractor to pay any amounts owing to any persons performing any portion of the
Services, or the failure of the Contractor to pay its debts incurred on the Contract as they become due,
providing that such failure continues for a period of ten (10) business days after written notice to the
Contractor by LACMTA.

8. The attachment, levy, execution, or other judicial seizure of any portion of the Contractor's property, or
any substantial portion of the other assets of the Contractor, which is not released, expunged, or
discharged within a period of ten (10) working days.
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9. Material failure to comply with any law, ordinance, rule, regulation, or order of a legal authority
applicable to the Contractor, the Services, the Program or the Project.

10. Failure to properly indemnify any Indemnitee that the Contractor is obligated to indemnify under the
General Condition titled LIABILITY AND INDEMNIFICATION herein or elsewhere under the Contract.

11. Failure to promptly correct or re-perform rejected Services.

12. Conviction of the Contractor or any of its officers, partners, principals, or employees for a violation of
any federal, state or local safety law or regulation, or for a crime arising out of, or in connection with, or
reasonably related the Services to be done or payment to be made under the Contract.

If LACMTA determines the Contractor is in default of the Contract, LACMTA will so notify the Contractor by
issuing a Cure Notice describing the default. If the Contractor fails to cure the default within five (5) days
after receipt of such Cure Notice, or if the default cannot be cured within five (5) days, and the Contractor
fails to commence to cure within five (5) days and diligently proceed to cure within the time LACMTA, at its
sole discretion, determines to be necessary, LACMTA may, by written notice, terminate the Contractor's
right to proceed under all or such part of the Contract as LACMTA at its sole discretion deems to be in its
best interest; provided that, LACMTA shall not be required to provide notice or opportunity to cure, and
Contractor shall not have the right to cure, any default arising from a criminal conviction as provided above.
Whether or not the Contract or any part thereof is terminated, the Contractor shall be liable for any damage
to LACMTA resulting from the Contractor's default.

. Upon receipt of a Notice of Termination for default from LACMTA, the Contractor shall do the following:

1. Stop all Services under the Contract on the date and to the extent specified in the Notice of
Termination.

2. Place no further orders or Subcontracts for Goods or Services, except as may be necessary for
completion of such portions of the Services or Services expressly excluded from the Notice of
Termination.

3. Communicate any Notice of Termination to the affected Subcontractors and Suppliers, and any other
parties, at any tier.

4. Terminate all orders and Subcontracts that relate to the performance of Services terminated by the
Notice of Termination.

5. Comply with all other requirements of LACMTA as may be specified in the Notice of Termination.

. Upon LACMTA's termination of the Contract because of the Contractor's default, LACMTA shall have the
right to complete the Services by whatever means and methods it deems advisable. LACMTA will not be
required to obtain the lowest prices for completing the Services, but shall make such expenditures that, in
LACMTA's sole judgment, best accomplish such completion.

. Upon LACMTA's termination of the Contract because of Contractor's default, LACMTA may take over the
Services, and complete the Services by contract or otherwise. In such case, the Contractor shall be liable
to LACMTA for any reasonable costs or damages occasioned to LACMTA thereby. The expense of
completing the Services, or any other costs or damages otherwise resulting from failure of the Contractor to
fulfill its obligations, will be charged to the Contractor and will be deducted by LACMTA out of such
payments as may be due or may at any time thereafter become due to LACMTA. If such costs and
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expenses are in excess of the sum which otherwise would have been payable to the Contractor, then the
Contractor shall promptly pay the amount of such excess to LACMTA upon notice of the excess so due.

F. If the Contract is terminated as specified in this Section, LACMTA may require that the Contractor transfer
title to and deliver the following items to LACMTA as directed: any Goods, fixtures, plans, drawings,
information, reports, estimates, Contract rights and other items that the Contractor has specifically
produced or acquired for the terminated portion of the Contract and would have been required to be
furnished to LACMTA if the Contract had been completed. The Contractor also shall, at its sole expense,
protect and preserve property in its possession in which LACMTA has an interest.

G. Ifitis determined that LACMTA did not have grounds to terminate the Contractor for default under the
terms of this Section, the termination shall be deemed to have been effected for the convenience of
LACMTA. In such event, the rights and remedies of LACMTA and the Contractor shall be determined in
accordance with the Section titted TERMINATION FOR CONVENIENCE OF LACMTA herein.

The Contractor shall not be entitled to anticipatory or consequential damages as a result of any termination
under this Section, including without limitations any asserted loss of income or profit on the portion of the
Services not performed due to the termination or otherwise, or any loss of financing, funding or loss of
business reputation. Payment to the Contractor in accordance with this Section shall constitute the
Contractor's exclusive remedy for any termination hereunder. The rights and remedies of LACMTA
provided in this Section are in addition to any other rights and remedies provided by law or under the
Contract.

GC-41 ASSIGNMENT*

A. The Contractor shall not assign, transfer, convey, or otherwise dispose of the Contract (or the right, title, or
interest in it or any part of it) without the prior written consent and endorsement of LACMTA, which consent
shall not be unreasonably withheld.

B. No right under the Contract shall be asserted against LACMTA, in law or in equity, by reason of any
assignment of the Contract, or any part thereof, unless authorized by LACMTA as specified in this Section.

C. Any assignment of proceeds of the Contract shall be subject to all proper offsets and withholdings in favor
of LACMTA and to all deductions specified in the Contract. All monies withheld, whether assigned or not,
shall be subject to being used by LACMTA for completion of the Services, pursuant to the terms of the
Contract. In the event that LACMTA consents to such assignment of monies, written notice thereof shall
be given by the Contractor to LACMTA at least ten (10) days before payment is due.

GC-42 NO WAIVER

Failure of LACMTA to enforce at any time, or from time to time, any provision of the Contract shall not be
construed as a waiver thereof.

No waiver by LACMTA of any breach of any provision of the Contract shall constitute a waiver of any other
breach or of such provision.

Failure or delay by LACMTA to insist upon strict performance of any terms or conditions of the Contract, or to
exercise any rights or remedies provided herein by law, shall not be deemed a waiver of any right of LACMTA
to insist upon strict performance of the Contractor's obligations set forth in the Contract, or any of its rights or
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remedies as to any prior or subsequent default hereunder.

GC-43 SEVERABILITY*

In the event any article, section, subsection, subarticle, paragraph, sentence, clause, or phrase contained in
the Contract shall be determined, declared, or adjudged invalid, illegal, unconstitutional, or otherwise
unenforceable, such determination, declaration, or adjudication shall in no manner affect the other articles,
sections, subsections, subarticles, paragraphs, sentences, clauses, or phrases of the Contract, which shall
remain in full force and effect as if the article, section, subsection, subarticle, paragraph, sentence, clause, or
phrase declared, determined, or adjudged invalid, illegal, unconstitutional, or otherwise unenforceable, was not
originally contained in the Contract.

GC-44 AUDIT REQUIREMENTS*
A. Applicability

This Section applies to the Contractor, its Subcontractors and Suppliers. The Contractor, its
Subcontractors and Suppliers shall be subject to audit at any reasonable time by the Authorized Auditors
for this Contract, a Task Order, a Modification, or Defective Cost or Pricing Data for any of the foregoing.

B. Defined Terms

Audit: audit, examine, verify, review, excerpt, vouch or transcribe Contractor's, Subcontractors' or
Suppliers' Records.

Authorized Auditors: LACMTA employees, any firms appointed by LACMTA or other authorized agencies
acting as agents of a Governmental Entity. For federally funded Contracts, Authorized Auditors shall also
include the FTA Administrator, the Comptroller General of the United States, or any of their duly Authorized
Representatives.

Costs: Amounts (both direct and indirect) claimed to be due and payable, or anticipated to be incurred in
performing the Contract, a Task Order, or Modification.

Records: All of the Contractor's, Subcontractors' or Suppliers' Cost or pricing data supporting the Contract,
Task Order, Maodification or element of any of the foregoing, including, but not limited to, books, data,
Records, documents, reports, computations and projections, accounting procedures and practices and
other evidence, in all forms (e.g. paper or machine readable media such as disk, tape, etc.) or types (e.g.,
databases, applications software, database management software, utilities, etc.), sufficient to properly
reflect the performance of the Services and all Costs claimed to have been incurred or anticipated to be
incurred in performing the Services on a proposed Modification. Any information provided by the
Contractor, Subcontractor or Supplier on machine-readable media shall be provided in a format accessible
and readable by the Authorized Auditors. The detail and depth of Records required as backup support for
Audits shall be that which adequately establishes and maintains visibility of both allowable, and identified
unallowable Costs including directly associated costs.

Reproduce: copy, download, transcribe, print, etc. by any means whatsoever free of charge.

C. Access
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1. Records

Upon reasonable written advance notice to the Contractor, Subcontractors or Suppliers, with a copy
sent to the Contractor's Authorized Representative, the Authorized Auditors shall have access during
Contractor's normal business hours to all Records related to Costs or performance of the Contract,
Task Order or Maodification for the purpose of Auditing.

2. Worksites

For any federally funded major capital project, the Authorized Auditors shall include the FTA
Administrator or his Authorized Representatives including any PMO Contractor. Access shall include
the Worksite.

D. Records Retention

The Contractor, Subcontractors and Suppliers shall maintain all Records required under this Contract for a
period of not less than three years after the date of Termination, in whole or in part or Final Payment,
whichever is later. In the event of litigation or settlement of claims arising from the performance of this
Contract, the Contractor, Subcontractor and Suppliers shall maintain all Records related to this Contract
until LACMTA or any Governmental Agency or their duly Authorized Representatives have disposed of all
such litigation, appeals, claims or exceptions related thereto.

E. Reproduction of Records

The Authorized Auditors shall have the right to Reproduce any Contractor, Subcontractor or Supplier
Records related to Costs proposed for the Contract, a Task Order, or a Modification. The Contractor,
Subcontractor or Supplier shall make said Records (or to the extent accepted by the Authorized Auditors,
photographs, micro-photographs or other authentic reproductions thereof) available to the Authorized
Auditors at the Contractor's offices at all reasonable times and without charge.

F. Maintenance and Segregation of Records

The Contractor, Subcontractors or Suppliers shall maintain and segregate Cost and pricing data and
Records sufficient to properly reflect all direct and indirect Costs of whatever nature claimed to have been
incurred or anticipated to be incurred in connection with the Contract, a Task Order, and a Modification.

G. Defective Cost and Pricing Data

1. FAR 52-215-10 Price Reduction for Defective Cost or Pricing Data and 52.215-11 Price Reduction for
Defective Cost or Pricing Data-Modifications shall apply to this Contract. The term Government
referred to in the FAR clauses shall include LACMTA for purposes of this Contract.

2. Contractor and Subcontractor/Supplier Data
a. Contractor Data
The Contractor shall certify in the form prescribed by LACMTA that to the best of its knowledge and
belief, the data submitted in relation to any Modification or Claim under this Contract were accurate,

complete and current as of the date of agreement of the negotiated price of the Modification. If the
Contractor, Subcontractor, Supplier, prospective subcontractor or prospective supplier supplied
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certified cost or pricing data that were not complete, accurate, and current, or furnished data of any
description that were not complete, accurate and current, the amount, including profit, negotiated in
connection with any Modification or Claim shall be adjusted, and the Contract shall be modified to
reflect the adjustment.

Subcontractor/Supplier Data

Before awarding any Subcontract in connection with any Change, the Contractor shall require the
Subcontractor to submit cost or pricing data, in writing, unless the price is based on adequate price
competition; based on established catalog or market prices for commercial items sold in substantial
guantities to the general public; or set by Law. The Contractor shall require the Subcontractor to
certify in the form prescribed by LACMTA, to the best of its knowledge and belief, the data
submitted were accurate, complete and current as of the date of agreement on the negotiated price
of the Subcontract or Subcontract modification.

H. Disposition of Audit Findings

The Contracting Officer may use all evidence in the Records including the Audit findings to:

1. Demand payment from the Contractor or adjust any Contractor's invoice to:

C.

d.

Reduce amounts found by the Contracting Officer to be unallowable costs; or

Adjust for prior overpayments or underpayments; or

2. Offset amounts owed to LACMTA against other balances owed to the Contractor under other contracts.

END OF GENERAL CONDITIONS

LACMTA
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REGULATORY REQUIREMENTS

RR-01 ADMINISTRATIVE CODE*
A. Applicability - This Section applies to all contracts.

B. LACMTA Administrative Code - Contractor warrants and represents that it has read and understands Title
4, Procurement, and Title 5, Ethics, of the LACMTA Administrative Code (hereinafter "Administrative
Code"), and will comply with each and every one of those requirements in accordance with their terms to
the extent that they are applicable to contractors doing business with LACMTA. All definitions used in the
Administrative Code are hereby incorporated herein as though fully set forth.

Without reducing or affecting its obligation to comply with any and all provision of the Administrative Code,
as applicable, Contractor specifically warrants, represents and covenants that it will:

1. Comply with:
a. Chapter 5-20, Contractor Code of Conduct;
b. Chapter 5-25, Lobbying the LACMTA,; and
c. Chapter 5-35, LACMTA Conflict of Interest Code, and
2. Notinduce, attempt to induce, or solicit:
a. Board members to violate Chapter 5-10;
b. LACMTA employees to violate Chapter 5-15;
c. LACMTA Financial employees to violate Chapter 5-30: or

d. Either Board members, LACMTA employees or LACMTA Financial employees to violate any other
provision of the Administrative Code.

C. Compliance with § 1090 et seq. and § 87100 et seq. of the California Government Code -Contractor shall
comply with all applicable provisions of 8 1090 et seq. and § 87100 et seq. of the California Government
Code. Without reducing or affecting its obligation to comply with any and all of said provisions, Contractor
specifically covenants:

1. Contractor shall not cause or permit any member, officer, or employee of LACMTA to have any
financial interest in the Contract;

2. Contractor shall not enter into any Subcontract involving services or property with a person or business
prohibited from transacting such business with LACMTA;

3. Contractor warrants and represents that to its knowledge no Board member, officer, or employee of
LACMTA has any interest, whether contractual, non-contractual, financial or otherwise, in this Contract,
or in the business or any other contract or transaction of the Contractor or any Subcontractor and that if
any such interest comes to Contractor's knowledge at any time, Contractor shall make a full and
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complete disclosure of all such information in writing to LACMTA.

Campaign Contributions - Neither Contractor nor its Agents shall give or offer to give any campaign
contribution to any member of LACMTA's Board of Directors in violation of California Public Utilities Code 8
130051.20, California Government Code 8 84300 et seq., or the Administrative Code.

Environmental Management System (EMS) - Contractor represents that during the performance of the
Contract it will assist LACMTA in achieving the principles of LACMTA's EMS according to the
Environmental Policy. Contractor further commits that it shall adhere to the applicable EMS principles in its
choice of means and methods in the performance of the Services.

RR-02 DISCRIMINATION*

Applicability - This Section applies to all contracts.

In connection with the performance of Services provided for under this Contract, Contractor agrees that it

will not, on the grounds of race, religious creed, color, national origin, ancestry, physical disability, medical
condition, marital status, sex, sexual orientation, or age, discriminate or permit discrimination against any

person or group of persons in any manner prohibited by Federal, State or local laws.

RR-03 PUBLIC RECORDS ACT*

Applicability - This Section applies to all contracts.

Except as otherwise provided herein, all records, documents, drawings, plans, specifications, and all other
information relating to the conduct of LACMTA's business, including all information and documents
submitted by Contractor ("Records"), shall become the exclusive property of LACMTA and shall be deemed
public records. Said Records are subject to the provisions of the California Public Records Act
(Government Code 8§ 6250 et seq.). LACMTA's use and disclosure of its records are governed by this Act.
LACMTA will use its best efforts to inform the Contractor of any request for any financial records or
documents marked "Trade Secret", "Confidential" or "Proprietary” provided by Contractor to LACMTA.
LACMTA will not advise as to the nature or content of documents entitled to protection from disclosure
under the California Public Records Act.

. In the event of litigation concerning the disclosure of any Records, LACMTA's sole involvement will be as a

stakeholder, retaining the Records until otherwise ordered by a court. The submitting party, at its sole

expense and risk, shall be fully responsible for any and all fees for prosecuting or defending any action
concerning the Records and shall indemnify and hold LACMTA harmless from all costs and expenses

including attorney's fees in connection with any such action.

RR-04 CIVIL RIGHTS REQUIREMENTS*

A.

B.

Applicability - This Section applies to all contracts.

Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 2000d,
section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, section 202 of the
Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, Federal transit law at 49 U.S.C. § 5332, and
California Government Code § 12900, et seq., Contractor shall not discriminate against any employee or
applicant for employment because of race, color, religious creed, national origin, sex, age, ancestry, use of
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or eligibility for family and medical care leave, marital status, genetic information, military and veteran
status, gender, gender identity, and gender expressions, sexual orientation, medical condition, or disability
(mental and physical). In addition, Contractor shall comply with applicable Federal implementing
regulations and other implementing requirements FTA may issue.

In addition to any other remedies under this Contract, in the event of the Contractor's noncompliance with
the nondiscrimination provisions of this agreement, the California Department of Transportation shall
impose such sanctions as it or the FHWA may determine to be appropriate, including but not limited to:

1.

2.

Withholding of payments to Contractor under the Contract within a reasonable period of time, not to
exceed 90 days; and/or

Cancellation, termination or suspension of the Contract, in whole or in part.

C. Equal Employment Opportunity

1.

In accordance with Title VII of the Civil Rights Act, as amended, 42 U.S.C. § 2000e, and Federal transit
laws at 49 U.S.C. § 5332, Contractor shall comply with all applicable equal employment opportunity
requirements of U.S. Department of Labor (U.S. DOL) regulations, "Office of Federal Contract
Compliance Programs, Equal Employment Opportunity, Department of Labor,” 41 C.F.R. Part 60 et
seq., (which implement Executive Order No. 11246, "Equal Employment Opportunity,” as amended by
Executive Order No. 11375, "Amending Executive Order 11246 Relating to Equal Employment
Opportunity,” 42 U.S.C. § 2000e note), and with any applicable Federal statutes, executive orders,
regulations, and Federal policies that may in the future affect activities undertaken in the course of the
Contract, as well as California Government Code § 12900, et seq. Contractor shall take affirmative
action to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, color, religious creed, national origin, sex, or age, ancestry, use of or
eligibility for family and medical care leave, marital status, genetic information, military and veteran
status, gender, gender identity, and gender expressions, sexual orientation, medical condition, or
disability (mental and physical). Such action shall include, but not be limited to, the following:
employment, upgrading, demotion or transfer, assignment of duties, recruitment or recruitment
advertising, layoff or terminate on; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. In addition, Contractor shall comply with any implementing
requirements FTA may issue.

In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as amended, 29
U.S.C. § 623 and Federal transit law at 49 U.S.C. § 5332, Contractor shall refrain from discrimination
against present and prospective employees for reason of age. In addition, Contractor shall comply with
any implementing requirements FTA may issue.

In accordance with section 102 of the Americans with Disabilities Act, as amended, 42 U.S.C. § 12112,
Contractor shall comply with the requirements of U.S. Equal Employment Opportunity Commission,
"Regulations to Implement the Equal Employment Provisions of the Americans with Disabilities Act," 29
C.F.R. Part 1630, pertaining to employment of persons with disabilities. In addition, Contractor shall
comply with any implementing requirements FTA may issue.

RR-05 CLEAN WATER AND CLEAN AIR REQUIREMENTS*

A. Applicability - This Section applies to all contracts over $100,000.
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B. Clean Water Requirements

Contractor shall comply with all applicable standards, orders or regulations issued pursuant to the Federal
Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq., and all applicable clean water
standards of the State of California and any state or local agency having jurisdiction. Contractor shall
report each violation to LACMTA. LACMTA will, in turn, report each violation as required to FTA and the
appropriate EPA Regional Office, and all other agencies having jurisdiction.

C. Clean Air

Contractor shall comply with all applicable standards, orders or regulations issued pursuant to the Clean
Air Act, as amended, 42 U.S.C. § 7401 et seq. and all applicable Clean Air Standards of the State of
California or any state or local agency having jurisdiction. Contractor shall report each violation to
LACMTA. LACMTA will, in turn, report each violation as required to FTA, the appropriate EPA Regional
Office and all other agencies having jurisdiction.

RR-06 CONTRACTOR REGISTRATION LAW*
A. Applicability - This Section applies to all contracts that require prevailing wages.

B. This Contract is subject to the provision of California law regarding public works, including, but not limited
to the California Labor Code. Contractor and all Subcontractors must be registered with California
Department of Industrial Relations (DIR) to be eligible to work on public works projects in accordance with
California Labor Code §1725.5. Further, pursuant to California Labor Code 81725.5, no contractor or
subcontractor may be awarded a contract for public works unless registered with the DIR. Contractor must
ensure that its Subcontractors are properly registered with the DIR. Contractors that hire unregistered
subcontractors are subject to penalties up to $10,000.

C. Alist of all registered contractors and subcontractors may be found on the DIR website so that awarding
bodies and contractors will be able to comply with requirement to only use registered contractors and
subcontractors.

D. This Contract is subject to compliance monitoring and enforcement by the DIR and LACMTA.

E. Small Project Exemption Contractors who work exclusively on small public works projects are not required
to register as a public works contractor or file electronic certified payroll reports with the State of California
for those projects. However, contractors are still required to submit certified payroll records and
accompanying documents to LACMTA. Contractors must also provide these documents to the California
Labor Commissioner's Office upon request. The small project exemption applies for all public works
projects that do not exceed:

1. $25,000 for new construction, alteration, installation, demolition or repair, and
2. $15,000 for maintenance.
Note, these dollar limits are for total project budget.

RR-07 COMPLIANCE WITH CALIFORNIA HEALTH AND SAFETY CODE (HSC) §25250.51
(RESERVED)
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RR-08 ALCOHOL AND DRUG-FREE WORKPLACE PROGRAM*

A.

Applicability - This Section applies to all contracts in which contractors are performing safety sensitive
functions as defined in 49 C.F.R. Part 655.

FTA Prevention of Alcohol Misuse and Prohibited Drug Use in Transit Operations Regulations - Contractor
and its Subcontractors shall comply with the FTA anti-drug and alcohol misuse regulations (49 C.F.R. Part
655) and the U.S. Department of Transportation (DOT) Procedures for Transportation Workplace Drug and
Alcohol Testing Programs (49 C.F.R. Part 40) to the full extent that they are, by their terms, applicable to
Contractor and its Subcontractors.

Certificate of Compliance - The Certificate of Compliance with 49 C.F.R. Part 655, Prevention of Alcohol
Misuse and Prohibited Drug Use in Transit Operations, submitted by Contractor prior to award, is
incorporated as part of the Contract Documents.

Drug and Alcohol Testing Program - In the event that any part of the Services under this Contract fall within
the scope of 49 C.F.R. Part 655, Contractor, and its Subcontractors (as applicable), shall implement all
programs required under 49 C.F.R. Part 655, including without limitation, a drug and alcohol testing
program and an anti-drug use and alcohol misuse program, in full compliance with 49 C.F.R. Part 655.

Alcohol and Drug Free Workplace Program - In addition to the above, for Services performed on LACMTA
property, Contractor shall provide an alcohol and drug-free workplace program in accordance with FTA
Drug and Alcohol requirements.

RR-09 ACCESS TO RECORDS

Applicability - This Section applies to all federally funded contracts.

. Contractor agrees to provide LACMTA, the FTA Administrator, the Comptroller General of the United

States or any of their Authorized Representatives access to any books, documents, papers and records of
the Contractor which are directly pertinent to this Contract for the purposes of making audits, examinations,
excerpts and transcriptions. Contractor also agrees, pursuant to 49 C.F.R. 633.15 and 633.17, to provide
the FTA Administrator or the FTA's Authorized Representatives, including any FTA Project Management
Oversight Contractor, access to Contractor's records and construction sites pertaining to a major capital
project, defined at 49 U.S.C. 5302, which is receiving federal financial assistance through the programs
described at 49 U.S.C. 5307, 5309 or 5311.

. If this Contract is for a capital project or improvement (defined at 49 U.S.C. 5302) and was entered in to

through other than competitive bidding, the Contractor shall make records related to this Contract available
to LACMTA, the Secretary of Transportation and the Comptroller General or any authorized officer or
employee of any of them for the purposes of conducting an audit and inspection.

Contractor shall permit any of the foregoing parties to reproduce without any cost by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed.

Contractor shall maintain all books, records, accounts and reports required under this Contract for a period
of not less than three years after the date of termination or expiration of this Contract, except in the event of
litigation or settlement of claims arising from the performance of this Contract, in which case Contractor
agrees to maintain same until LACMTA, the FTA Administrator, the Comptroller General, or any of their
duly Authorized Representatives, have disposed of all such litigation, appeals, claims or exceptions related
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thereto.

RR-10 FEDERAL FUNDING, INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION
(FTA) TERMS, AND FEDERAL CHANGES*

A.

B.

Applicability - This Section applies to all federally funded contracts.

This Contract includes, in part, certain Standard Terms and Conditions required by DOT, whether or not
expressly set forth in the Contract provisions. All contractual provisions required by DOT, as set forth in
FTA Circular 4220.1F, dated November 1, 2008 (including any changes, revisions or successor circulars) is
automatically hereby incorporated by reference. Anything to the contrary herein notwithstanding, all FTA
mandated terms shall be deemed to control in the event of a conflict with other provisions contained in this
Contract. Contractor shall not perform any act, fail to perform any act, or refuse to comply with any
LACMTA requests which would cause LACMTA to be in violation of the FTA terms and conditions.

This Contract is subject to a financial assistance agreement between LACMTA and the Federal Transit
Administration of the US Department of Transportation and all laws, regulations, guidelines, and provisions
of the financial assistance agreement apply to this Contract and are incorporated by reference as if fully set
forth herein.

Contractor shall at all times comply with all applicable federal laws and regulations, including without
limitation FTA regulations, policies, procedures and directives, including those listed directly or by
reference in Applicable Grant Agreements between LACMTA and FTA, as they may be amended or
promulgated from time to time during the term of this Contract collectively "Federal Requirements”. These
Federal Requirements may change and the changed Federal Requirements will apply to this Contract as
required unless the Federal Government determines otherwise. Contractor's failure to so comply with the
Federal Requirements shall constitute a material breach of this Contract.

RR-11 ENERGY CONSERVATION REQUIREMENTS

A.

B.

Applicability - This Section applies to all federally funded contracts.

Contractor shall comply with mandatory standards and policies relating to energy efficiency which are
contained in the state energy conservation plan issued in compliance with the Energy Policy and
Conservation Act 42 U.S.C. § 6321 et seq.

RR-12 NO GOVERNMENT OBLIGATION TO THIRD PARTIES*

Applicability - This Section applies to all federally funded contracts.

Notwithstanding any concurrence by the Federal Government in or approval of the solicitation or award this
Contract, absent the express written consent by the Federal Government, the Federal Government is not a
party to this Contract and shall not be subject to any obligations or liabilities to LACMTA, Contractor, or any
other party (whether or not a party to that Contract) pertaining to any matter resulting from this Contract.

Contractor shall include this Section in each Subcontract and shall not modify the Section, except to
identify the Subcontractor who will be subject to its provisions.

RR-13 PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS*

LACMTA ISSUE DATE: January 16, 2019
Metro Photo Enforcement Program
RFP No. PS60032



Page 108 of 113

A. Applicability - This Section applies to all federally funded contracts.

B. The provisions of the Program Fraud Civil Remedies Act of 1986, as amended, 31 U.S.C. § 3801 et seq.
and U.S. DOT regulations, "Program Fraud Civil Remedies," 49 C.F.R. Part 31, shall apply to actions
pertaining to this Contract. Upon execution of this Contract, Contractor certifies or affirms the truthfulness
and accuracy of any statement it has made, it makes, it may make, or causes to be made, pertaining this
Contract or the FTA assisted project for which this Contract work is being performed. In addition to other
penalties that may be applicable, Contractor further acknowledges that if it makes, or causes to be made, a
false, fictitious, or fraudulent claim, statement, submission, or certification, the Federal Government
reserves the right to impose the penalties of the Program Fraud Civil Remedies Act of 1986 on Contractor
to the extent the Federal Government deems appropriate.

C. Contractor also acknowledges that this Contract is connected with a project that is financed in whole or in
part with Federal assistance originally awarded by FTA under the authority of 49 U.S.C. § 5307 and if it
makes, or causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or certification
to the Federal Government, the Government reserves the right to impose the penalties of 18 U.S.C. § 1001
and 49 U.S.C. § 5323(l)(1) on Contractor, to the extent the Federal Government deems appropriate.

D. Contractor shall include this Section in each Subcontract financed in whole or in part with Federal
assistance provided by FTA. Contractor shall not modify this Section, except to identify the Subcontractor
who will be subject to the provisions.

RR-14 SUSPENSION AND DEBARMENT*

A. Applicability - This Section applies to federally funded contracts and subcontracts at any level expected to
equal or exceed $25,000 as well as any contract or subcontract (at any level) for federally required auditing
services.

B. This Contract is a covered transaction for purposes of 49 C.F.R. Part 29. As such, Contractor shall verify
that none of the Contractor, its principals, as defined at 49 C.F.R. 29.995, or affiliates, as defined at 49
C.F.R. 29.905, are excluded or disqualified as defined at 49 C.F.R. 29.940 and 29.945.

Contractor shall comply with 49 C.F.R. 29, Subpart C and shall include the requirement to comply with 49
C.F.R. 29, Subpart C in any lower tier covered transaction it enters into.

C. By entering into this Contract, Contractor certifies that it shall comply with the requirements of 49 C.F.R.
29, Subpart C throughout the period of this Contract.

This certification is a material representation of fact relied upon by LACMTA. If it is later determined that
Contractor knowingly rendered an erroneous certification, in addition to remedies available to LACMTA, the

Federal Government may pursue available remedies, including, but not limited to, suspension and/or
debarment.

RR-16 COMPLIANCE WITH FEDERAL LOBBYING POLICY*
A. Applicability - This Section applies to federally funded contracts over $100,000.

B. The Byrd Anti-Lobbying Amendment, 31 U.S.C. 1352, requires that contractors who apply or bid for an
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award of $100,000 or more shall file the certification required by 49 C.F.R. Part 20, attached hereto as
Exhibit 12 and titled Certification of Compliance with Federal Lobbying Requirements. As set forth in the
certifications, each tier of Subcontractors shall certify to the tier above that it will not and has not used
Federal appropriated funds to pay any person or organization for influencing or attempting to influence an
officer or employee of any agency, a member of Congress in connection with obtaining any Federal
contract, grant or any other award covered by 31 U.S.C. 1352. Each tier shall also disclose the name of
any registrant under the Lobbying Disclosure Act of 1995 who has made lobbying contacts on its behalf
with non-Federal funds with respect to that Federal contract, grant or award covered by 31 U.S.C. 1352.
Such disclosures shall be forwarded from tier to tier up to LACMTA.

RR-17 BUY AMERICA*

A. Applicability - This Section applies to federally funded rolling stock purchase and construction contracts
over $100,000 and to contracts over $100,000 for materials & supplies for steel, iron, or manufactured
products.

B. Contractor shall comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which provide that Federal funds
may not be obligated unless steel, iron, and manufactured products used in FTA-funded projects are
produced in the United States, unless a waiver has been granted by FTA or the product is subject to a
general waiver.

LACMTA may investigate Contractor's, any Subcontractor's, and any Supplier's compliance with this
Section. If an investigation is initiated, Contractor, Subcontractor, or Supplier shall document its
compliance, in accordance with 49 C.F.R. 661.15, and cooperate with the investigation. Contractor shall
incorporate the Buy America conditions set forth in this Section in every Subcontract or purchase order and
shall enforce such conditions.

RR-20 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT*

A. Applicability - This Section applies to federally funded construction contracts over $100,000 (including ferry
vessels), rolling stock purchases over $100,000 and to operations/management contracts over $100,000
(except transportation services).

B. Pursuant to the Labor Standards Provisions Applicable to Non-construction Contracts subject to the
Federal Contract Work Hours and Safety Standards Act, 40 U.S.C.A. 8 3701 et seq. as implemented by
U.S. Department of Labor regulations, 29 C.F.R. 5.5 (b) and (c) Contractor and Subcontractor's contracting
for any part of the Contract work shall comply with the following:

1. Overtime requirements - Neither Contractor nor any Subcontractor contracting for any part of the
Contract work that requires or involves the employment of laborers or mechanics shall require or permit
any such laborer or mechanic in any workweek in which he or she is employed on such work to work in
excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty
hours in such workweek.

2. Violation, Liability for Unpaid Wages, Liquidated Damages - In the event of any violation of Subsection
B.1 above, Contractor and any Subcontractor responsible therefore shall be liable for the unpaid
wages. In addition, Contractor and Subcontractor shall be liable to the United States for liquidated
damages. Such liquidated damages shall be computed with respect to each individual laborer or
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mechanic, including watchmen and guards, employed in violation of Subsection B.1, in the sum of
twenty-six dollars ($26) for each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment of the overtime wages
required by Subsection B.1.

3. Withholding for Unpaid Wages and Liquidated Damages - LACMTA shall upon its own action or upon
written request of an Authorized Representative of the Department of Labor withhold or cause to be
withheld, from any monies payable on account of work performed by Contractor or Subcontractor under
the Contract or any other Federal contract with Contractor, or any other federally-assisted contract
subject to the Contract Work Hours and Safety Standards Act, which is held by Contractor, such sums
as may be determined to be necessary to satisfy any liabilities of Contractor or Subcontractor for
unpaid wages and liquidated damages as provided in Subsection B.2 above.

4. Subcontracts - Contractor or Subcontractor shall insert in any Subcontracts the requirements set forth
in this Section and also a clause requiring Subcontractors include these provisions in any lower tier
Subcontracts. Contractor shall be responsible for compliance by any Subcontractor or lower tier
Subcontractor with the requirements set forth in this Section.

5. Payrolls and basic records - Contractor and Subcontractor shall maintain payrolls and basic records
during the course of the work and shall preserve them for a period of three (3) years from the
completion of the Contract for all laborers and mechanics, including guards and watchmen, working on
the Contract. Such records shall contain the name and address of each such employee, social security
number, correct classifications, hourly rates of wages paid, daily and weekly number of hours worked,
deductions made and actual wages paid. The records to be maintained hereinabove shall be made
available by Contractor and Subcontractor for inspection, copying, or transcription by representatives of
LACMTA and U.S. Department of Labor, and Contractor and Subcontractor will permit such
representatives to interview employees during working hours on the job.

RR-21 SEISMIC SAFETY

A.

B.

Applicability - This Section applies to federally funded Architect & Engineer contracts for the design of new
buildings or additions to existing buildings and to contracts for the construction of new buildings or
additions to existing buildings.

Any new building or addition to an existing building shall be designed and constructed in accordance with
the standards for Seismic Safety required in Department of Transportation Seismic Safety Regulations 49
C.F.R. Part 41 and Contractor shall certify to compliance to the extent required by the regulation.
Contractor shall ensure that all work performed under this Contract, including work performed by a
Subcontractor, is in compliance with the standards required by the Seismic Safety Regulations and the
certification of compliance issued on the project.

RR-26 FEDERAL PATENT AND DATA RIGHTS*

A.

Applicability - This Section applies to each contract involving experimental, developmental or research
work and for which the purpose of the FTA grant is to finance the development of a product or information.

. Subject Data

The term "Subject Data" used in this Section means recorded information, whether or not copyrighted, that
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is delivered or specified to be delivered under the Contract. The term includes graphic or pictorial
delineation in media such as drawings or photographs; text in specifications or related performance or
design-type documents; machine forms such as punched cards, magnetic tape, or computer memory
printouts; and information retained in computer memory. Examples include, but are not limited to: computer
software, engineering drawings and associated lists, specifications, standards, process sheets, manuals,
technical reports, catalog item identifications, and related information. The term "Subject Data" does not
include financial reports, cost analyses, and similar information incidental to contract administration.

C. Restrictions on Subject Data

The following restrictions apply to all Subject Data first produced in the performance of the Contract:

1. Except for its own internal use, LACMTA or Contractor may not publish or reproduce Subject Data in
whole or in part, or in any manner or form, nor may LACMTA or Contractor authorize others to do so,
without the written consent of the Federal Government, until such time as the Federal Government may
have either released or approved the release of such data to the public; this restriction on publication,
however, does not apply to any contract with an academic institution.

2. In accordance with 2 C.F.R. 8§ 200.315, the Federal Government reserves a royalty-free, non-exclusive
and irrevocable license to reproduce, publish, or otherwise use, and to authorize others to use, for
"Federal purposes," any Subject Data or copyright described in Subsections C.2.a and C.2.b of this
Subsection C.2. As used in the previous sentence, "for Federal purposes,” means use only for the
direct purposes of the Federal Government. Without the copyright owner's consent, the Federal
Government may not extend its Federal license to any other party.

a. Any Subject Data developed under the Contract, whether or not a copyright has been obtained; and

b. Any rights of copyright purchased by LACMTA or Contractor using Federal assistance in whole or in
part provided by FTA.

3. When FTA awards Federal assistance for experimental, developmental, or research work, it is FTA's
general intention to increase transportation knowledge available to the public, rather than to restrict the
benefits resulting from the work to participants in that work. Therefore, unless FTA determines
otherwise, LACMTA and Contractor performing experimental, developmental, or research work
required by the Contract shall permit FTA to make available to the public, either FTA's license in the
copyright to any Subject Data developed in the course of the Contract, or a copy of the Subject Data
first produced under the Contract for which a copyright has not been obtained. If the experimental,
developmental, or research work, which is the subject of the Contract, is not completed for any reason
whatsoever, all data developed under the Contract shall become Subject Data and shall be delivered
as the Federal Government may direct. This Subsection C.3 shall not apply to adaptations of automatic
data processing equipment or programs for LACMTA's or Contractor's use whose costs are financed in
whole or in part with Federal assistance provided by FTA for transportation capital projects.

4. Unless prohibited by state law, upon request by the Federal Government, LACMTA and Contractor
shall indemnify, save, and hold harmless the Federal Government, its officers, agents, and employees
acting within the scope of their official duties against any liability, including costs and expenses,
resulting from any willful or intentional violation by LACMTA or Contractor of proprietary rights,
copyrights, or right of privacy, arising out of the publication, translation, reproduction, delivery, use, or
disposition of any data furnished under the Contract. Neither LACMTA nor Contractor shall be required
to indemnify the Federal Government for any such liability arising out of the wrongful act of any
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employee, official, or agent of the Federal Government.

5. Nothing contained in this Section shall imply a license to the Federal Government under any patent or
be construed as affecting the scope of any license or other right otherwise granted to the Federal
Government under any patent.

6. Data developed by LACMTA or Contractor and financed entirely without using Federal assistance
provided by the Federal Government that has been incorporated into work required by the Contract is
exempt from the requirements of Subsections C.2, C.3, and C.4 of this Section, provided that LACMTA
or Contractor identifies that data in writing at the time of delivery of the Contract Services.

D. Patent Rights

If any invention, improvement, or discovery is conceived or first actually reduced to practice in the course of
or under the Contract, and that invention, improvement, or discovery is patentable under the laws of the
United States of America or any foreign country, LACMTA and Contractor shall take actions necessary to
provide immediate notice and a detailed report to the party at a higher tier until FTA is ultimately notified.

E. Provision of Rights in Invention to Federal Government

Unless the Federal Government later makes a contrary determination in writing, irrespective of Contractor's
status (a large business, small business, state government or state instrumentality, local government,
nonprofit organization, institution of higher education, individual), LACMTA and Contractor shall take the
necessary actions to provide, through FTA, those rights in that invention due the Federal Government as
described in U.S. Department of Commerce regulations, "Rights to Inventions Made by Nonprofit
Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative
Agreements," 37 C.F.R. Part 401.

END OF REGULATORY REQUIREMENTS
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EXHIBITS (CONTRACT)

Please open the file folder titled EXHIBITS (CONTRACT) to obtain the Exhibits listed below, which are
incorporated in this Contract.

EXHIBIT A SCOPE OF SERVICES
EXHIBIT B PRICING AGREEMENT
EXHIBIT C WORK-COMPLETION/DELIVERABLE SCHEDULE

EXHIBIT D DIVERSITY & ECONOMIC OPPORTUNITY DEPARTMENT CONTRACT
COMPLIANCE MANUAL (RC-FTA)

EXHIBIT E-1 PAYMENT CERTIFICATION (CONTINUOUS)
EXHIBIT E-2 PAYMENT CERTIFICATION (FINAL)

EXHIBIT F RELEASE OF CLAIMS

EXHIBIT G APPROVED SUBCONTRACTORS AND SUPPLIERS
EXHIBITH MISCELLANEOUS (RESERVED)

EXHIBIT I RESERVED

END OF EXHIBITS
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